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 NOTICES 



 

Notices N-1 
 

I: ADVERTISEMENT FOR BIDS   

Project Title: 2021 East Mercer Way Landslide Repair 
Bid Number: 21-21 
Engineers Estimated Cost (range): $150,000 to $200,000 
 
Sealed bids will be received until 10:00 AM on April 20, 2021.  Due to the COVID-19 Pandemic and 
the temporary closure of the City Hall building, all bidders shall submit their bids in PDF format via 
electronic transmission to the Public Works email address at:  publicworks@mercergov.org.  There will 
be no public bid opening for this project; bid results will be posted on the City’s web page at:  
https://www.mercerisland.gov/rfps. 
 
Work to be performed under this contract includes furnishing all labor, equipment, and materials 
necessary for the construction of a 75-foot long soldier pile retaining wall near 5638 East Mercer Way, 
consisting of:  temporary traffic control, drilling pile shafts, installing steel pilings, installing timber 
lagging, gravel backfill, removing and reinstalling guardrail, site restoration, and erosion control. 
A single contract will be awarded to the responsible bidder submitting the lowest responsive bid.  The 
City reserves the right to reject any and all bids and to waive minor irregularities.  
 
Plans, specifications, addenda, and bidders list are available on-line through Builders Exchange of 
Washington, Inc. at http://www.bxwa.com.  Click on “Posted Projects”, “Public Works”, “City of Mercer 
Island”, “Projects Bidding”.  Builders Exchange manages the official bidders list.  Bidders are 
encouraged to register in order to receive automatic email notification of future addenda and to be 
placed on the official bidders list.  
 
Plans and specifications are also available at the City of Mercer Island website 
http://www.mercerisland.gov./rfps.  Addenda may not be available or updated on this website. 
 
A bid deposit in the amount of five percent (5%) of the bid total price must accompany each bid. 
 
Bidder questions are to be directed to Clint Morris, Street Engineer, by email at 
clint.morris@mercergov.org, or by phone at 206-999-8041. 
 
 
 
Deborah Estrada, MMC, City Clerk 
 
Published:  Seattle Daily Journal of Commerce – April 6 and 13, 2021 
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II: INSTRUCTIONS TO BIDDERS 

1. ELIGIBILITY TO BID: 
 
It is the intent of the City to award a contract to the low responsible bidder. Before award, the bidder must meet 
the following bidder responsibility criteria to be considered a responsible bidder. To be eligible to bid, each 
Bidder must: 
 

A. At the time of bid submittal, have a current certificate of registration as a contractor in 
compliance with chapter 18.27 RCW; and 
 

B. Have a current Washington Unified Business Identifier (UBI) number; and 
 

C. If applicable: 
i. Have Industrial Insurance (workers’ compensation) coverage for the bidder’s employees 

working in Washington, as required in Title 51 RCW; and 
ii. Have a Washington Employment Security Department number, as required in Title 50 

RCW; and 
iii. Have a Washington Department of Revenue state excise tax registration number, as 

required in Title 82 RCW; and 
 

D. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 
39.12.065(3); and 

 
E. Within the three-year period immediately preceding the date of the bid solicitation, not have 

been determined by a final and binding citation and notice of assessment issued by the 
department of labor and industries or through a civil judgment entered by a court of limited or 
general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any provision of 
chapter 49.46, 49.48 or 49.52 RCW. 

 
A contract shall only be awarded to a Bidder that demonstrates to the City’s satisfaction that the Bidder is 
qualified to perform the Work and is, therefore, a responsible bidder. 
 
2. SUBCONTRACTOR RESPONSIBILITY CRITERIA: 

 
The Bidder must verify responsibility criteria for each first-tier subcontractor, and each subcontractor of any tier 
that hires other subcontractors must verify responsibility criteria for each of its subcontractors. Upon request of 
the City the Bidder shall promptly provide documentation to the City demonstrating that the subcontractor(s) 
meets the subcontractor responsibility criteria below. The requirements of this section apply to all 
subcontractors regardless of tier. 

 
At the time of subcontract execution, the Bidder shall verify that each of its first-tier subcontractors meets the 
following bidder responsibility criteria: 

 
A. Have a current certificate of registration in compliance with chapter 18.27 RCW; and  

 
B. Have a current Washington Unified Business Identifier (UBI) number; and 

 
C. If applicable: 



 

Notices N-3 
 

i. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s 
employees working in Washington, as required in Title 51 RCW; and 

ii. Have a Washington Employment Security Department number, as required in Title 50 
RCW; and 

iii. Have a Washington Department of Revenue state excise tax registration number as 
required in Title 82 RCW; and 

iv. Have an electrical contractor license, if required by Chapter 19.28 RCW; and 
v. Have an elevator contractor license, if required by Chapter 70.87 RCW; and 
 

D. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 
39.12.065 (3); and 

 
3. EXAMINATION OF PLANS, SPECIFICATIONS AND SITE: 
 
Each bidder is instructed to examine the Plans, Specifications, Addenda, the site of the proposed improvements, 
and conduct any other examination and investigation which the bidder may desire to make as to the accuracy of 
the nature of the work and the difficulties to be encountered.  The Bidder shall be responsible for all costs 
associated with these additional examinations including all restoration work and damages which may be a result 
of such investigation. Bidders shall consider Federal, State, and local laws and regulations that may affect cost, 
progress, or performance of the work. 

 
4. ADDITIONAL INFORMATION: 
 
All questions about the meaning or intent of the Contract Documents are to be directed to Clint Morris, Street 
Engineer, in writing by email at clint.morris@mercergov.org. 
 
Interpretations or clarifications considered necessary by the City in response to such questions will be issued by 
Addenda mailed or delivered to all parties recorded by the Engineer or City as having received the Contract 
Documents.  Questions received less than ten (10) days prior to the date for opening of Bids may not be 
answered.  Only questions answered by formal written Addenda will be binding.  Oral and other interpretations 
or clarifications will be without legal effect. 
 
5. WAGES:   
 
This Contract is subject to Chapters 39.12 and 49.28 RCW, amendments thereto and regulations issued 
thereunder, relating to prevailing wages, benefits and other requirements.  Bidders shall examine and be 
familiar with such requirements.  No claim for additional compensation will be allowed which is based upon a 
lack of knowledge or a misunderstanding of any such requirements by the Bidder or a failure to include in 
Bidder’s price adequate increases in such wages during the performance of this Contract.  A copy of the most 
recent prevailing wage schedule is in the Appendix of the specifications. Current prevailing wage rates for King 
County can be obtained from the Washington State Department of Labor and Industries at 
www.lni.wa.gov/TradesLicensing/PrevWage/.  

 
6. PROGRESS AND COMPLETION: 
 
Time is of the essence for this Project.  Progress and completion of the Work shall comply with all requirements 
herein, and intermediate and final completion dates as may be set forth in the specifications.  The submission of 
a bid constitutes the Bidder’s acknowledgement that such progress and completion requirements have been 
taken into account in formulating a price for this Work. 
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7. PREVENTION OF ENVIRONMENTAL POLLUTION AND PRESERVATION OF PUBLIC NATURAL RESOURCES: 
 
If awarded the Contract, the Bidder shall fully comply with all such environmental protection laws, ordinances 
and regulations dealing with prevention and environmental pollution and the preservation of public natural 
resources that may be applicable to this Project.  The cost of such compliance shall be included in the bid prices. 
 
8. BID FORM: 
 
The Bid Form is included in the Contract Documents.  The Bid Form must be completed in ink.  Bids that contain 
omissions, erasures or irregularities of any kind may be rejected.  Any qualification, addition, limitation or 
provision attached to or contained in a bid may render the bid non-responsive and not eligible for award.  No 
oral, facsimile, telegraphic or telephonic bids or modifications will be considered. 
 
All bids shall be signed by the Bidder, or the Bidder’s authorized representative.  If the bid is made: 
 

A. By an individual, the Bidder’s name, signature, and address must be shown; 
 
B. By a partnership or joint venture, it shall contain the names of each partner, the mailing address 

of the partnership or joint venture and shall be signed in the firm name, followed by the 
signature of the person signing, indicating that person’s position in the partnership or joint 
venture;  

 
C. By a corporation or limited liability company (“LLC”), the name of the state under the laws of 

which the corporation or LLC is chartered, the name and post office address of the corporation 
or LLC and the title of the person who signs on behalf of the corporation or LLC must be shown. 

 
Upon the City’s request, the Bidder shall provide copies of the articles of incorporation, bylaws, resolutions of 
board of directors, partnership papers, joint venture agreements, and any other documents evidencing the legal 
status of the Bidder and the authority of the Bidder’s officer or representative who signed the bid on behalf of 
the Bidder. 

 
The City is not responsible for any cost incurred in responding to this Call for Bids. 
 
9. ACKNOWLEDGEMENT OF ADDENDA: 

 
Each Bidder shall include on the Bid Form specific acknowledgment of receipt of each Addendum issued by the 
City during the bidding period.  If the Bidder does not specifically acknowledge each addendum, the City may 
reject the bid as non- responsive unless the City determines from delivery records or from inclusion of 
information in the bid of information contained in the addenda that the Bidder received constructive notice of 
the addenda.  

 
10. BID SECURITY: 
 
The Bid shall be accompanied by a bid deposit in the amount equal to at least 5% of the Total Bid Price.  The bid 
deposit shall be in one of the following formats and made payable to the City: 

A. A bid guaranty bond, in accordance with and using a form acceptable to the City which contains 
provisions substantially similar to those in the bid bond form included with the Contract 
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Documents, duly completed by a guaranty company authorized to carry on business in the state 
of Washington; or 

B. A postal money order, a certified check, or cashier’s check drawn upon a banking institution 
with a branch office in the state of Washington.  

 
The surety signing the bid guaranty bond shall be registered with the Washington State Insurance 
Commissioner, and the surety’s name shall appear in the current Authorized Insurance Company List in the State 
of Washington published by the Office of the Insurance Commissioner.  A Power of Attorney must accompany 
the bid guaranty bond and must appoint the surety’s true and lawful attorney-in-fact to make, execute, seal and 
deliver the bid guarantee bond.  Failure to submit the required bid security with the Bid shall render the bid non-
responsive and the Bid shall be rejected. 
 
11. NON-COLLUSION: 
 
Each bid shall be accompanied by a signed Non-Collusion Declaration in accordance with, and using the form 
provided by the City.  Failure to submit a signed Declaration with the Bid shall render the bid non-responsive and 
the Bid shall be rejected. 

 
More than one Bid from an individual, firm, partnership, corporation, or association under the same or different 
names will not be considered.  If the City believes that any Bidder is interested in more than one Bid for the 
work contemplated, all Bids in which such Bidder is interested will be rejected.  If the City believes that collusion 
exists among the Bidders, all Bids will be rejected. 
 
12. DELIVERY OF BID: 
 
Due to the COVID-19 pandemic and temporary closure of City buildings, all bidders shall submit their bids in PDF 
format via electronic transmission to the Public Works email address at:  publicworks@mercergov.org.  The City 
will not consider bids received after the time fixed for opening bids in the Advertisement for Bids. 
 
The submission of a Bid will constitute an incontrovertible representation by the Bidder that the Bidder has 
complied with every requirement of these instructions, that without exception the Bid is premised upon 
performing the work required by the Contract Documents and such means, methods, techniques, sequences, or 
procedures of construction as may be indicated in or required by the Contract Documents, and that the Contract 
Documents are sufficient in scope and detail to indicate and convey understanding of all terms and conditions 
for performance of the work. 
 
13. MODIFICATION OF BID: 
 
A modification of a Bid will be considered only if the modification is received prior to the time announced for the 
opening of Bids.  All modifications shall be made in writing executed and submitted in the same form and 
manner as the original Bid. 
 
14. RETURN OF BID SECURITY: 
 
After the bid prices have been compared, the City may return the bid security if, in the City’s judgment, the 
Bidder would not be considered for award.  All other Proposal Guarantees will be held until the Contract and the 
Performance Bond of the successful bidder have been executed. 

  
15. EVALUATION OF BIDS AND BID ERRORS: 
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After opening the Bids, the City will check them for correctness of extensions of the prices per unit and the total 
price. If a discrepancy exists between the price per unit and the extended amount of any bid item, the price per 
unit will control. The total of extensions, corrected where necessary, will be used by the City for award 
purposes. 

 
Irregular Bids: 

 
A. A Bid will be considered irregular and will be rejected if: 
 

i. The authorized Bid Form furnished by the City is not used or is materially altered; 
ii. The completed Bid Form contains any unauthorized additions, deletions, alternate bids, 

or conditions; 
iii. The bidder adds provisions reserving the right to reject or accept the Award, or enter 

into the Contract; 
iv. A price per unit cannot be determined from the Bid Form; 
v. The Bid Form is not properly executed; 
vi. An executed non-collusion certificate is not provided; or 
vii. Proper bid security does not accompany the Bid. 

 
B. A Bid may be considered irregular and may be rejected if: 

 
i. The Bid Form does not include a unit price for every Bid item; 
ii. Any of the unit prices are excessively unbalanced (either above or below the amount of 

a reasonable Bid) to the potential detriment of the City; 
iii. Receipt of Addenda is not acknowledged; 
iv. A member of a joint venture or partnership and the joint venture or partnership submit 

Bid Forms for the same project (in such an instance, both Bids may be rejected); or 
v. If Bid Form entries are not made in ink. 

 
Bids will be evaluated by the City to determine which bid is the apparent lowest, responsive bid. 
 
Bid results will be posted on the City’s web page at https://www.mercerisland.gov/rfps . 
 
The City, in its sole discretion, reserves the right to waive minor bid errors, informalities, and immaterial 
irregularities when it is in the City’s best interest to do so. 
 
16. EVALUATION OF BIDDER RESPONSIBILITY: 
 
A Contract shall only be awarded to a Bidder that demonstrates to the City’s satisfaction that the Bidder is 
qualified to perform the Work and is, therefore, a responsible bidder.  
 

A. Bidder Responsibility Criteria.  To be determined responsible, the Bidder must, in addition to 
satisfying the bidder responsibility criteria listed in Section 1. ELIGIBILITY TO BID above: 
i. Have adequate financial resources to perform the contract, or the ability to obtain 

them; 
ii. Have a satisfactory performance record; 
iii. Have a satisfactory record of integrity and business ethics; 
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iv. Have the necessary production, construction, and technical equipment and facilities or 
the ability to obtain them; 

v. Be otherwise qualified and eligible to receive an award under applicable laws and 
regulations; 

vi. Be in compliance with training requirements in RCW 39.04.350(1)(f); and 
vii. Provide a statement in accordance with RCW 9A.72.085 verifying compliance with 

responsible bidder criteria requirement of RCW 39.04.350(1)(g). 
 

B. Reference Checking. To assist the City in the review of the Bidder’s qualifications, the Bidder 
shall, within five (5) days of being requested to do so by the City, provide the following 
information:   

 
i. Past Experience in Similar Projects.  Provide a list of all construction contracts (whether 

completed or in progress) entered into or performed by the Bidder within the past five 
(5) years for projects similar in scope, time and complexity to the work called for under 
this Contract.  Provide the names of the contracts, the contract price, and the names 
and phone numbers of the owners. 

ii. References.  Provide a list of five (5) references.  References will be asked to rate 
performance on the following items:  overall project performance; acceptable 
experience and technical knowledge; effective coordination of subcontractors; ability to 
coordinate and work with utility companies and governmental entities; responsiveness 
to owner requests; attention to safety; quality and timeliness of submittals, change 
order proposals, project schedule, schedule updates and other applicable paperwork. 

 
If the Bidder is a joint venture, the Bidder shall submit information for the joint venture if the members have 
worked together in the past and also information about each member of the joint venture.  The Joint Venture 
Agreement shall be included in the submission. 

 
If the Bidder fails to supply information requested concerning responsibility within the time and the manner 
specified, the City may base its determination of responsibility upon any available information related to the 
responsibility criteria or may find the Bidder is not responsible. 

 
The City reserves the right to inspect records, reports and other information which may be maintained by or for 
the Bidder to the extent necessary, as determined by the City to verify, clarify or otherwise consider the 
information provided by the Bidder. 

 
17. DETERMINATION OF NON-RESPONSIBILITY:  
 
If the City determines a Bidder to be not responsible, the City will provide, in writing, the reasons for the 
determination.  The Bidder may appeal the determination within ten (10) days of its receipt of the City’s 
determination of non-responsibility by presenting additional information to the City.  The City shall consider the 
additional information before issuing its final determination.  If the City’s final determination affirms that the 
Bidder is not responsible, the City shall not execute a contract with any other bidder until two (2) business days 
after the Bidder determined to be not responsible has received the final determination. 
 
18. CONTRACT AWARD:  

 
If a Contract is awarded, the City will award the contract to the responsible bidder that submits the lowest total 
responsive bid for the schedule(s) selected by City after bid opening and prior to award. 
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If the Contract is to be awarded, City will give the successful Bidder a Notice of Award within sixty (60) days after 
the day of the Bid opening.  No other act of the City or others will constitute acceptance of a Bid. 

 
The City reserves the right to request bidders to extend the effective period of their bids.   
 
19. REJECTION OF ALL BIDS:  

 
The City reserves the right to reject any or all Bids at any time up to actual execution of the Public Works 
Contract, even if there has been an award of the Contract. 

 
Any or all Bids will be rejected if the City has reason to believe that collusion exists among the Bidders. 
 
20. EXECUTION OF PUBLIC WORKS CONTRACT: 
 
The Bidder to whom award is made shall execute a written Public Works Contract with the City on the form 
provided, shall secure all insurance, and shall furnish all certificates, endorsements and bonds required by the 
Contract Documents within ten (10) calendar days after receipt of the forms from the City.  Failure or refusal to 
execute the Public Works Contract as herein provided or to conform to any of the stipulated requirements in 
connection therewith shall be just cause for annulment of the award and forfeiture of the Bid security.  If the 
lowest responsive, responsible Bidder refuses or fails to execute the Public Works Contract, the City may award 
the Contract to the second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Public Works Contract, the City may award the contract to the third lowest 
responsive, responsible Bidder.  On the failure or refusal of such second or third lowest Bidder to execute the 
Agreement, each such Bidder's Bid securities shall be likewise forfeited to the City. 
 
21. BID PROTEST PROCEDURES:  
 

A. Form of Protest. In order to be considered, a Protest shall be in writing, addressed and delivered 
to the attention of the project manager at the City of Mercer Island, 9611 SE 36th Street, Mercer 
Island, Washington 98040.  The Protest shall include the following: 

 
i. The name, address, and phone number of the Bidder protesting, or the authorized 

representative of the Bidder; 
ii. A complete, detailed statement of all grounds for protest, supporting authority, and any 

supporting documentation.  Supplemental information will not be considered unless the 
supplementation contains information not available at the time of protest; 

iii. The specific ruling or relief requested; and 
iv. Evidence that all persons with a financial interest in the procurement have been given 

notice of the Protest or if such persons are unknown, a statement to that effect.   
 

B. Who May Protest: 
 

i. Protests based on specifications: Any prospective Bidder. 
ii. Protests following Bid opening: Any Bidder with a substantial financial interest in the 

award of a Contract. 
 

C. Time to Protest: 
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i. Protests based on specifications or other terms in the Contract Documents must be 
received by the City no later than ten (10) calendar days prior to the date established for 
submittal of Bids. 

ii. The City must receive protests based on other circumstances within five (5) calendar 
days after the bids are opened and publicly read. 

iii. In no event shall a Protest be considered if all bids are rejected or after execution of the 
Contract. 

 
D. Determination of Protest. Upon receipt of a timely written Protest, the City shall investigate the 

Protest and shall respond in writing to the Protest prior to the award of Contract.  If protest is 
submitted in accordance with the procedures set forth above, the City will not execute a 
contract any sooner than two (2) business days after the City’s decision on the Protest. 
 

E. Failure to Comply. Failure to comply with the procedures set forth herein may render a Protest 
untimely or inadequate and may result in rejection thereof by the City. 

 
F. Exhaustion of Administrative Remedies. By submitting a bid, the Bidder agrees the Bidder’s 

compliance with the protest procedures set forth herein are a mandatory condition precedent 
to the Bidder initiating a lawsuit against the City. 

 
G. Venue. By submitting a bid, the Bidder acknowledges and agrees that a lawsuit or action related 

to or arising out of this procurement shall be brought in the Superior Court of King County, 
Washington. 
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III:  BIDDER’S CHECK LIST 

ALL BIDDERS must properly complete, execute and submit the following with their bids: 
 

1. NON-COLLUSION CERTIFICATE:  Failure to submit the certificate shall make the bid non-
responsive and not eligible for award.  
 

2. BID FORM:  Bidders must bid on all items contained in the Bid Form and the Form must be 
signed.  The omission or deletion of any bid item may render the bid non-responsive and result 
in the rejection of the bid.  Bidders are reminded to comply with RCW 39.30.060.  

  
3. BID GUARANTY BOND:  Failure to furnish a bid deposit of a minimum of five percent (5%) shall 

make the bid non-responsive and not eligible for award.  
 

4. BIDDERS QUALIFICATION CERTIFICATE: To be completed and signed. The City reserves the 
right to check all statements and to judge the adequacy of the bidder’s qualifications. 

 
To assist the City in the review of the responsible Bidder’s qualifications, the Bidder(s) shall, within five 
(5) days of being requested to do so by the City, provide the information required in Evaluation of 
Bidder Responsibility of the Instructions to Bidders, including a statement in accordance with RCW 
9A.72.085 verifying compliance with responsible bidder criteria requirement of RCW 39.04.350(1)(g). 
 
The SUCCESSFUL BIDDER shall properly complete, execute (as required) and submit the following 
after receiving notice of the award of the Project: 
  

1. Public Works Contract,  
  
2. Performance Bond, 

 
3. Payment Bond, 

 
4. Certificate of Insurance,   

 
5. Retainage Agreement, 

 
6. Statement of Intent to Pay Prevailing Wages, 

 
7. Other documents requested by City. 

 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 BIDDING REQUIREMENTS 
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I: NON-COLLUSION CERTIFICATE 

 

STATE 
OF Washington )  

  ) ss 

COUNTY OF King )  
 

The undersigned, being duly sworn, deposes and says that the person, firm, association, 
co-partnership or corporation herein named, has not, either directly or indirectly, entered 
into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in the preparation and submission of a proposal to 
the City of Mercer Island for consideration in the award of a contract on the improvement 
described as follows: 

2021 EAST MERCER WAY LANDSLIDE REPAIR 
 

 
 
 
 
 
 
 
 

 CORPORATE SEAL: 

(Name of Firm)  

  

By:   

 (Authorized Signature)  

Title:   

Sworn to before me this       day of                               ,           . 

  

Notary Public 
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II. BID FORM 

(NOTE TO BIDDER: This Bid Form shall be completed in ink or typewritten) 
 
TO: City of Mercer Island 
 
ADDRESS: 9611 SE 36th Street 
  Mercer Island, Washington 98040 
 
FROM: Name:     ____________________________________ 

 Address:  ____________________________________ 

                                                    ____________________________________ 

 Date:        ____________________________________ 

PROJECT TITLE:  2021 EAST MERCER WAY LANDSLIDE REPAIR 

 

Bidder Declaration and Understanding 

The undersigned Bidder hereby declares that they have carefully examined the Contract 
Documents for the construction of the project, that they have personally inspected the site, that 
they have satisfied themselves as to the quantities involved, including materials and equipment, 
and conditions of work involved, including the fact that the description of the quantities of work 
and materials, as included herein, is brief and is intended only to indicate the general nature of 
the work and to identify the quantities with the detailed requirements of the Contract 
Documents, and that this Proposal is made according to the provisions and under the terms of 
the Contract Documents, which Documents are hereby made a part of this Proposal.  The 
Bidder further declares that they have exercised their own judgment regarding the interpretation 
of subsurface information and has utilized all data, which they believe pertinent from the 
Engineer, Owner, and other sources and have made such independent investigations as the 
Bidder deems necessary in arriving at their conclusions. 
 
The Bidder is hereby notified that no goal for disadvantaged business enterprise utilization has 
been established for this project.  As part of the City's affirmative action effort, however, the City 
encourages participation of certified disadvantaged businesses and women business 
enterprises to act as prime contractors as well as subcontractors on this project. 
 
The undersigned Bidder further declares that Bidder has carefully examined the Contract 
Documents including the following addenda, receipt of all is hereby acknowledged: 
 
Addendum Number                                                              Date 
 
________________                                                             ______________________ 

________________                                                             ______________________ 

________________                                                             ______________________ 
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Start of Construction and Contract Completion Time 

The Bidder agrees to begin work within 10 calendar days of the “Notice to Proceed” and that 
Final Completion of the entire project will be achieved by August 1, 2021 (except for extensions 
of time granted in accordance with Section 1-08.8, herein).  The Bidder further agrees to, if 
necessary, accelerate the work, provide additional workers and equipment, and expedite 
materials delivery to meet this schedule, all at no additional expense to the owner. 
 
Project timeline and work limitations for this contract are: 
 

1. A contract is scheduled for City Council award on May 4, 2021. 
2. A preconstruction meeting is tentatively planned for the week of May 17, 2021. 
3. Notice to Proceed with construction is anticipated the week of May 24, 2021. 
4. Start of construction is anticipated by the week of June 1, 2021. 
5. East Mercer Way has bus stops along its length.  The last day of school is June 21, 

2021. 
6. The project shall be substantially completed, including all pilings, all timber lagging, and 

guardrail installation by July 1, 2021. 
7. The project shall be physically completed by August 1, 2021. 
8. Hot mix asphalt overlay work (under a separate construction contract) of East Mercer 

Way is planned for July through September 2021. 
 
Coordination with Other Contractors 

During this project’s construction, other contractors and City personnel will be performing the 
following: 

1. City Public Works Department crews will be trimming overhanging vegetation along East 
Mercer Way in June.   

2. The City Public Works Department has a portable, temporary traffic control signal in 
place and operating at the landslide location. 

3. A Puget Sound Energy contractor will be reconnecting overhead power lines in the 
vicinity of the landslide upon completion of the landslide repair work.p 

Lump Sum and Unit Price Work 

The Bidder proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following lump 
sum or unit price amounts, it being expressly understood that the unit prices are independent of 
the exact quantities involved.  The Bidder agrees that the lump sum prices and the unit prices 
represent a true measure of the labor, services and materials required to perform the work, 
including all allowances for Contractor-paid taxes, overhead, and profit for each type and unit of 
work called for in these Contract Documents. 

If any material, item or service required by the Contract Documents has not been mentioned 
specifically, the same shall be furnished and placed with the understanding that the full cost to 
the Owner has been merged with the prices named in the Proposal. 

To the extent possible, standard bid items have been utilized for the work listed in the Proposal.  
The Bidder is directed to review the Standard Specifications and the City of Mercer Island’s 
amendments (Special Provisions herein) for descriptions of bid item work, measurement, and 
payment. 
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Certification of Non-Segregated Facilities 

The Bidder certifies that the Bidder does not maintain or provide for the Bidder’s Employees any 
segregated facilities at any of the Bidder’s establishments, and that the Bidder does not permit 
the Bidder’s employees to perform their services at any location, under the Bidder’s control, 
where segregated facilities are maintained. 
 
Prevailing Wages 

The Bidder agrees to pay to labor not less than the hourly minimum rates of wages and fringe 
benefits determined by the State of Washington Department of Labor and Industries as included 
in the Appendix. 
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NO. 

 
DESCRIPTION OF ITEM 
(SPECIFICATION REFERENCE) 

APPROX 
QUANTITY UNITS  

 
UNIT 

PRICE  

 
EXTENDED 
AMOUNT 
FOR ITEM 

1 Minor Change (1-04) 1 EST $ 5,000.00 $ 5,000.00 

2 
Contractor Surveying (1-05) 1 LS $  $  

3 
Mobilization (1-09) 1 LS $  $  

4 Traffic Control Labor (1-10) 240 HR $  $  

5 Traffic Control Supervisor (1-10) 60 HR $  $  

6 

Adjustment of Portable 
Temporary Traffic Control Signal 
(1-10)  

1 LS $  $  

7 Clearing and Grubbing (2-01) 1 LS $  $  

8 
Structure Excavation Class B Incl. 
Haul (2-09) 70 CY $  $  

9 Gravel Backfill for Walls (2-09) 105 TON $  $  

10 
Crushed Surfacing Top Course (or 
Base Course) (4-04) 70 TON $  $  

11 Soldier Pile Retaining Wall (6-16) 1 LS $  $  

12 Adjust Water Meter Box (7-15) 1 EA $  $  

13 Inlet Protection (8-01) 2 EA $  $  

14 
Erosion/Water Pollution Control     
(8-01) 1 FA $ 3,000.00 $ 3,000.00 

15 Downslope Restoration 1 FA $ 10,000.00 $ 10,000.00 

16 Beam Guardrail Type 31 (8-11) 31 LF $  $  
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NO. 

 
DESCRIPTION OF ITEM 
(SPECIFICATION REFERENCE) 

APPROX 
QUANTITY UNITS  

 
UNIT 

PRICE  

 
EXTENDED 
AMOUNT 
FOR ITEM 

17 
Beam Guardrail MSKT-SP-MGS 
(TL-2) Terminal (8-11) 1 EA $  $  

18 Removing Guardrail (8-11) 60 LF $  $  

19 2”-4” Rock (8-15) 35 TON $  $  

 
TOTAL BID AMOUNT                         $  
 
____________________________________________________________________Dollars 

Total Bid Amount in Writing
 
Unit prices for all items, all extensions, and the total amount of bid must be shown.  Where 
conflict occurs between the unit price and the total amount named for any item, the unit price 
shall prevail, and the totals shall be corrected to conform thereto. 
 
Date:  _______________________________ 
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Subcontractor Listing – RCW 39.30.060 
 
Pursuant to RCW 39.30.060, the Bidder shall list as part of its Bid either itself of the names of the 
subcontractors with whom the Bidder, if awarded the contract, will subcontract for performance of 
the work of heating, ventilation and air conditioning (“HVAC”), plumbing as described in chapter 
18.106 RCW, and electrical as described in chapter 19.28 RCW.  The Bidder shall not list more than 
one subcontractor for each category of work. 
 
Failure of the Bidder to submit as part of the Bid the names of such subcontractors or to name itself 
to perform such work or the naming of two or more subcontractors to perform the same category of 
work shall render the Bidder’s Bid nonresponsive and therefore, void. 
 
The requirement of this section to name the Bidder’s proposed HVAC, plumbing, and electrical 
subcontractors applies only to proposed HVAC, plumbing, and electrical subcontractors who will 
contract directly with the general contractor submitting the Bid to the City. 
 
Electrical work must be performed by a licensed electrical contractor.  Bidders are cautioned that 
installation of electrical equipment (PVC or metal conduit, junction boxes or similar work) may be 
considered electrical work even if for future use and no electrical current is involved. 
 
If the subcontract work categories as described above are not applicable to the work being bid, the 
bidder must indicate that the subcontract category is “NOT APPLICABLE.” 
 

HVAC  

Subcontractor Name:  

UBI Number:  

Plumbing  

Subcontractor Name:  

UBI Number:  

Electrical  

Subcontractor Name:  

UBI Number:  
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PROPOSAL SIGNATURE SHEET 
 

If Sole Proprietor, Partnership or Joint Venture  

IN WITNESS hereto the undersigned have set their hands this 

 day of  , 20  . 

     
 

Name of Bidder (name each partner or 
joint venture partner)  

Washington Contractor’s Registration No.  

Address  

  

Authorized Signature   

Position/Title  
 

 
If Corporation or Limited Liability Company (LLC) 

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its 
seal affixed by its duly authorized officers this 

 day of  , 20  . 

     
 

 

Name of Corporation or Limited Liability 
Company (LLC)  

Washington Contractor’s Registration No.  

Address  

  

State of Incorporation or Organization  

Authorized Signature   

Position/Title  
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III: BID GUARANTY BOND 

KNOW ALL BY THESE PRESENTS: That we, __________________________________, 
as Principal, and _____________________________________, as Surety, are jointly and severally held 
and firmly bound unto the City of Mercer Island, hereinafter called the Obligee, each in the penal sum of 
five percent (5%) of the Principal's Total Bid Price for the work, this sum not to exceed 
_______________________________ DOLLARS ($________) (hereinafter referred to as "penal sum") of 
lawful money of the United States, for the payment whereof unto the Obligee. 
 
WHEREAS, the Principal is herewith submitting its bid proposal for the 

2021 EAST MERCER WAY LANDSLIDE REPAIR 

NOW, THEREFORE, the condition of this obligation is such that if the Principal is awarded the Contract, 
and if the Principal, within the time specified, fulfills all of the requirements of the Contract Documents 
which are conditions precedent to the execution of the Agreement, enters into, executes and delivers to the 
Obligee an agreement on the form provided herein complete with evidences of insurance, and if the 
Principal, within the time specified, gives to the Obligee the performance and payment bond on the forms 
provided herein, then this obligation shall be void; otherwise, the Principal and Surety shall pay unto the 
Obligee the penal sum; provided however, in no event shall the Surety's liability exceed the penal sum. 
Provided further, if the difference in money between the Principal's Total Bid Price and the amount for 
which the Obligee legally contracts with another party to fulfill the Contract is greater than the penal sum, 
the Principal shall pay unto the Obligee the difference between the penal sum and the amount the Obligee 
pays another to fulfill the Contract. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable under this obligation as 
Principal, and that nothing of any kind or nature whatsoever that will not discharge the Principal shall 
operate as a discharge or a release of liability of the Surety.  
 
IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure 
to the benefit of the Principal, the Surety and the Obligee and their respective heirs, executors, 
administrators, successors and assigns. 
 

SIGNED this ______ day of ____________________, 20 ________. 
 
Principal:            Surety:         
 
         By:                 By:        
 
       Title:               Title:        
 
 Address:                     Address:        
 
Telephone: (     )           Telephone: (     )       
         
 
Note: A power of attorney must be provided which appoints the Surety's true and lawful attorney-in-fact to 
make, execute, seal and deliver this bid guaranty bond. 
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IV. BIDDER’S QUALIFICATION CERTIFICATE 

The undersigned hereby certifies and submits the following: 

Company Name  

Address  

  

Owner Name  

Contact Person  

Contact Person’s Title  

Phone  

E-mail  
  

Washington State Contractor Registration #  

Washington State Unified Business Identifier (UBI) #  

Federal Tax ID #  

City of Mercer Island Business License #  
(required prior to award of contract)  
 

 Yes 
or No 

 
Account / Registration 

Number (as applicable) 
Does the contractor have industrial insurance coverage for its 
employees working in Washington as required by Title 51 
RCW?  

 

 
Does the contractor have a Washington State excise tax 
registration number as required by Title 82 RCW? 

 

 

 
Does the contractor have a Washington State Employment 
Security Department number as required by Title 50 RCW? 

 

 

 
Has the contractor been disqualified from bidding on any public 
works contract under RCW 39.06.010 or 39.12.065(3)? 

 

 

 
Within the three-year period immediately preceding the date of 
the bid solicitation, has the contractor been determined by a 
final and binding citation and notice of assessment issued by 
the Department of Labor and Industries or through a civil 
judgment entered by a court of limited or general jurisdiction to 
have willfully violated, as defined in RCW 49.48.082, any 
provision of Chapters 49.46, 49.48, or 49.52 RCW?  
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Before award of a public works contract, the undersigned bidder agrees to submit to the City of Mercer 
Island a signed statement in accordance with RCW 9A.72.085 verifying under penalty of perjury that the 
bidder is in compliance with the responsible bidder criteria requirement of RCW 39.04.350(1)(g). Failure 
to submit the foregoing signed statement may be grounds to deem the bidder not responsible and 
unqualified to be awarded a public works contract. 
 

 

By:   

Signature  Print Name 
   

Title  Date 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 AGREEMENT FORMS
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PUBLIC WORKS CONTRACT 
FOR 

2021 EAST MERCER WAY LANDSLIDE REPAIR 
 

THIS PUBLIC WORKS CONTRACT ("Contract") dated      , 2021, is effective on the date 
the Contract is fully executed by the Parties.  The Parties to this Contract are the CITY OF MERCER 
ISLAND, a Washington municipal corporation ("City" or "Owner"), and      , a Washington 
Corporation ("Contractor"). 

 
A. The City desires to retain an independent contractor to furnish all labor and materials 

necessary to perform work at various street locations, Mercer Island, Washington ("Property"); and 
 
B. The Contractor has the requisite skill and experience to perform such work and has 

submitted a proposal dated      , 2021 to complete such work (“Proposal”). 
 
NOW, THEREFORE, the parties ("Parties") agree to the following terms and conditions: 

 
1. SERVICES BY CONTRACTOR 
 

1.1 Description of Work.  Contractor shall perform all work and furnish all tools, materials, 
supplies, equipment, labor and other items incidental thereto necessary for the construction and 
completion of the work, more particularly described in the Contract Documents for the 2021 EAST 
MERCER WAY LANDSLIDE REPAIR Project, including this Public Works Contract, the Contractor’s 
completed Bid Form, any Supplemental and/or Special Conditions, Technical Specifications, 
Drawings and Addenda, which documents are incorporated by this reference, ("Work"), which Work 
shall be completed to the City's satisfaction, within the time period prescribed by the City and 
pursuant to the direction of the City Manager or his or her designee.  
 

1.2 Completion Date.  The Work shall be commenced within ten (10) days of receipt by the 
Contractor of the City's Notice to Proceed and shall be Substantially Completed by July 1, 2021, (the 
“Contract Time”) as may be extended in accordance with the Contract Documents.  In the event the 
Work is not completed within the time specified, Contractor agrees to pay to the City liquidated 
damages in the amount set forth in Section 1.3 of this Contract.   
 

1.3 Liquidated Damages. TIME IS OF THE ESSENCE OF THIS CONTRACT.  Delays 
inconvenience the residents of Mercer Island and cost taxpayers undue sums of money, adding time 
needed for administration, engineering, inspection and supervision.  It is impractical for the City to 
calculate the actual cost of delays.  Accordingly, the Contractor agrees to pay liquidated damages as 
follows:  Liquidated damages for failure to achieve timely Substantial Completion shall be in the 
amount of $250.00 per day. 
 

1.4 Performance Standard.  Contractor shall perform the Work in a manner consistent with 
accepted practices for highly skilled and competent contractors performing this type of work in this 
area. 

 
1.5 Compliance with Laws.  Contractor shall perform the Work in accordance with all 

applicable federal, state and City laws, including but not limited to all City ordinances, resolutions, 
standards or policies, as now existing or hereafter adopted or amended, and obtain all necessary 
permits and pay all permit, inspection or other fees, at its sole cost and expense.  
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1.6 Utility Location.  Contractor is responsible for locating any underground utilities affected 
by the Work and is deemed to be an excavator for purposes of Chapter 19.122 RCW, as amended.  
Contractor shall be responsible for compliance with Chapter 19.122 RCW, including utilization of the 
"one call" locator system before commencing any excavation activities. 
 

1.7 Air Environment.  Contractor shall fully cover any and all loads of loose construction 
materials including without limitation, sand, dirt, gravel, asphalt, excavated materials, construction 
debris, etc., to protect said materials from air exposure and to minimize emission of airborne particles 
to the ambient air environment within the City of Mercer Island. 
 
2. TERM 
 

This Contract shall commence on the effective date of this Contract and continue until the 
Work is complete, and formally accepted by City, and all warranties have expired. 
 
3. REQUISITE SKILL  
 

The Contractor warrants that it has the requisite skill to complete the Work, and is 
appropriately accredited and licensed by all applicable agencies and governmental entities, including 
but not limited to being registered to do business in the City of Mercer Island by obtaining a City of 
Mercer Island business registration.  Contractor represents that it has visited the site and is familiar 
with all of the plans and specifications in connection with the completion of the Work. 
 
4. COMPENSATION 
 

4.1 Total Compensation.  In consideration of the Contractor performing the Services, the 
City agrees to pay the Contractor an amount not to exceed       Dollars ($     ), based on the 
Proposal submitted by Contractor dated       and as may be adjusted under the Contract 
Documents.  
 

4.2 Contractor Responsible for Taxes.  Except as otherwise stated in the Contract 
Documents, the Contractor shall be solely responsible for the payment of any taxes imposed by any 
lawful jurisdiction as a result of the performance and payment of this Contract. 
 

4.3 Method of Payment.  Payment by the City for the Work will only be made after the Work 
has been completed, a voucher or invoice is submitted in a form satisfactory to the City, and such 
invoice is approved by the appropriate City representative.  Payment shall be made within thirty (30) 
days of receipt of such invoice or voucher unless otherwise set forth in the Bid Form.  The 
Contractor's acceptance of such payment for the Work shall constitute full compensation for the 
performance of the Work.  Invoices shall be submitted to:   
 

City of Mercer Island 
9611 S.E. 36th Street 
Mercer Island, WA  98040 
ATTN: Clint Morris (staff), Street Engineer (title) 

 
4.4 Retainage.  Pursuant to Chapter 60.28 RCW, five percent (5%) of the Total 

Compensation shall be retained by the City to assure payment of Contractor's state taxes as well as 
payment of subcontractors, suppliers and laborers.  Upon execution of this Contract, Contractor shall 
complete, execute and deliver to the City the Contractor's Retainage Agreement set forth in the 
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Contract Documents.  No payments shall be made by the City from the retained percentage fund 
("Fund") nor shall the City release any retained percentage escrow account to any person, until the 
City has received from the Department of Revenue a certificate that all taxes, increases, and 
penalties due from the Contractor and all taxes due and to become due with respect to the Contract 
have been paid in full or that they are, in the Department's opinion, readily collectible without recourse 
to the State's lien on the retained percentage.  Upon non-payment by the general contractor, any 
supplier or subcontractor may file a lien against the retainage funds, pursuant to Chapter 60.28 RCW.  
Subcontractors or suppliers are required to give notice of any lien within thirty (30) days of the 
completion of the Work and in the manner provided in RCW 39.08.030.  Within sixty (60) days after 
completion of all Work on this Contract, the City shall release and pay in full the money held in the 
Fund, unless the City becomes aware of outstanding claims made against this Fund. 
 
5. EQUAL OPPORTUNITY EMPLOYER 
 

In all Contractor services, programs or activities, and all Contractor hiring and employment 
made possible by or resulting from this Contract, there shall be no discrimination by Contractor or by 
Contractor's employees, agents, subcontractors or representatives against any person because of 
sex, sexual orientation, age (except minimum age and retirement provisions), race, color, creed, 
national origin, marital status or the presence of any disability, including sensory, mental or physical 
handicaps, unless based upon a bona fide occupational qualification in relationship to hiring and 
employment.  This requirement shall apply, but not be limited to the following:  employment, 
advertising, layoff or termination, rates of pay or other forms of compensation, and selection for 
training, including apprenticeship.  Contractor shall not violate any of the terms of Chapter 49.60 
RCW, Title VII of the Civil Rights Act of 1964, the Americans With Disabilities Act, Section 504 of the 
Rehabilitation Act of 1973 or any other applicable federal, state or local law or regulation regarding 
non-discrimination. Any material violation of this provision shall be grounds for termination of this 
Contract by the City and, in the case of the Contractor's breach, may result in ineligibility for further 
City agreements.  
 
6. INDEPENDENT CONTRACTOR/CONFLICT OF INTEREST 
 

It is the intention and understanding of the Parties that the Contractor shall be an independent 
contractor and that the City shall be neither liable nor obligated to pay Contractor sick leave, vacation 
pay or any other benefit of employment, nor to pay any social security or other tax which may arise as 
an incident of employment.  The Contractor shall pay all income and other taxes as due. Industrial or 
any other insurance which is purchased for the benefit of the City, regardless of whether such may 
provide a secondary or incidental benefit to the Contractor, shall not be deemed to convert this 
Contract to an employment contract.  It is recognized that Contractor may perform work during the 
Term of this Contract for other third parties; provided, however, that such performance of other work 
shall not conflict with or interfere with the Contractor's ability to perform the Work.  Contractor agrees 
to resolve any such conflicts of interest in favor of the City. 
 
7. INDEMNIFICATION 
 

7.1 Indemnification and Hold Harmless. 
 

A. The Contractor shall protect, defend, indemnify, and hold harmless City, its elected 
officials, officers, agents and employees, from any and all claims, demands, suits, 
penalties, losses, damages, judgments, or costs of any kind whatsoever (hereinafter 
“claims”), arising out of or in any way resulting from the Contractor’s officers, 
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employees, agents, and/or subcontractors of all tiers, acts or omissions, performance or 
failure to perform this Contract, to the maximum extent permitted by law or as defined 
by RCW 4.24.115, now enacted or as hereinafter amended.  

 
B. The Contractor’s obligations under this section shall include, but not be limited to, 
 

i. The duty to promptly accept tender of defense and provide defense to City at the 
Contractor’s own expense. 

 
ii. The duty to indemnify and defend City, its elected officials, officers, agents and 

employees, from any claim, demand, and/or cause of action brought by or on behalf 
of any of its employees, or agents. The foregoing duty is specifically and expressly 
intended to constitute a waiver of the Contractor’s immunity under Washington’s 
Industrial Insurance Act, RCW Title 51, as respects City with a full and complete 
indemnity and defense of claims made by the Contractor’s employees. The parties 
acknowledge that these provisions were mutually negotiated upon by them. 

 
iii. To the maximum extent permitted by law, the Contractor shall indemnify and defend 

City, its elected officials, officers, agents and employees, from and be liable for all 
damages and injury which shall be caused to owners of property on or in the vicinity 
of the work or which shall occur to any person or persons or property whatsoever 
arising out of the performance of this Contract, whether or not such injury or damage 
is caused by negligence of the Contractor or caused by the inherent nature of the 
work specified. 

 
C. City may, in its sole discretion, (1) withhold amounts sufficient to pay the amount of any 

claim for injury, and/or (2) pay any claim for injury of which City may have knowledge, 
regardless of the formalities of notice of such claim, arising out of the performance of 
this Contract. 

 
D. Any amount withheld will be held until the Contractor secures a written release from the 

claimant, obtains a court decision that such claim is without merit, or satisfies any 
judgment on such claim. In addition, the Contractor shall reimburse and otherwise be 
liable for claims costs incurred by City, including, without limitation, costs for claims 
adjusting services, attorneys, engineering, and administration. 

 
E. In the event City incurs any judgment, award, and/or costs arising therefrom, including 

attorneys’ fees, to enforce the provisions of this article, all such fees, expenses, and 
costs shall be recoverable from the Contractor. 

 
F. This provision has been mutually negotiated by the City and the Contractor.  

 
7.2 Survival.  The provisions of this Section shall survive the expiration or termination of this 

Contract with respect to any event occurring prior to such expiration or termination. 
 
8. INSURANCE 
 

The Contractor agrees to carry as a minimum, the following insurance against claims for 
injuries to persons or damage to property which may arise from or in connection with the performance 
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of the Work by Contractor, its agents, representatives, employees or subcontractors with a carriers 
having a current A.M. Best rating of not less than A:VII: 
 

8.1 Workers' Compensation and Employer's Liability Insurance in amounts sufficient 
pursuant to the laws of the State of Washington.  
 

8.2 Commercial general liability insurance shall be written on Insurance Services Office 
(ISO) occurrence form CG 00 01 and shall cover liability arising from premises, operations, 
independent contractors, products-completed operations, stop gap liability, personal injury and 
advertising injury, and liability assumed under an insured contract.  The Commercial General Liability 
insurance shall be endorsed to provide the Aggregate Per Project Endorsement ISO form CG 25 03 
11 85.  There shall be no endorsement or modification of the Commercial General Liability insurance 
for liability arising from explosion, collapse or underground property damage.  The City shall be 
named as an additional insured under the Commercial General Liability insurance policy with respect 
to the Work performed for the City using ISO Additional Insured endorsement CG 20 10 10 01 and 
Additional Insured Completed Operations endorsement CG 20 37 10 01 or substitute endorsements 
providing equivalent coverage with limits of no less than $1,000,000 each occurrence, $2,000,000 
general aggregate and a $2,000,000 products-completed operations aggregate limit. 
 

8.3 Automobile liability insurance covering all owned, non-owned, hired and leased 
vehicles.  Coverage shall be written on ISO form CA 00 01 or a substitute form providing equivalent 
liability coverage.  If necessary, the policy shall be endorsed to provide contractual liability coverage 
with combined single limits for bodily injury and property damage of not less than $1,000,000 per 
accident. 
 

8.4 Asbestos Abatement or Hazardous Materials.  If asbestos abatement or hazardous 
materials work is performed, Contractor shall review coverage with the City Attorney’s office and 
provide scope and limits of coverage that are appropriate for the scope of Work and are satisfactory 
to the City.  Contractor shall not commence any Work until its coverage has been approved by the 
City Attorney’s office.  
 

The City shall be named as additional insured on all such insurance policies, with the 
exception of workers' compensation coverages.  Contractor shall provide certificates of 
insurance, concurrent with the execution of this Contract, evidencing such coverage 
and, at City's request, furnish the City with copies of all insurance policies and with 
evidence of payment of premiums or fees of such policies.  All insurance policies shall 
contain a clause of endorsement providing that they may not be terminated or materially 
amended during the Term of this Contract, except after thirty (30) days prior written 
notice to the City.  Contractor shall include all subcontractors as insureds under its 
policies or shall furnish separate certificates and endorsements for each subcontractor.  
All coverages for subcontractors shall be subject to all of the same insurance 
requirements as stated herein for the Contractor.  Contractor's failure to maintain such 
insurance policies shall be grounds for the City's immediate termination of this Contract. 

 
The provisions of this Section shall survive the expiration or termination of this Contract with 

respect to any event occurring prior to such expiration or termination. 
 
9. PERFORMANCE/PAYMENT BOND OR ADDITIONAL RETAINAGE 
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Pursuant to RCW 39.08.010, Contractor shall provide Performance Bond and Payment Bond 
each in an amount equal to 100% of the amount of this Contract to cover the performance of all 
provisions of this Contract and the payment of all laborers and suppliers.  The Contract bonds shall 
be in a form set forth in the Contract Documents. The Contract bond shall assure that the Contractor 
will faithfully perform all of the provisions of the Contract as well as pay all laborers, mechanic 
subcontractors, materialmen and suppliers.  Contractor's obligations under this Contract shall not be 
limited to the bond amount. 
 

Alternatively, pursuant to RCW 39.08.010, on contracts of Fifty-Five Thousand Dollars 
($55,000) or less, at the option of the Contractor, the City may, in lieu of a bond, retain ten percent 
(10%) of the Contract amount for a period of thirty (30) days after the date of final acceptance, or until 
receipt of all necessary releases from the Department of Revenue and the Department of Labor and 
Industries and settlement of any liens filed under Chapter 60.28 RCW, whichever is later. 
 
10. SAFETY 
 

Contractor shall take all necessary precautions for the safety of its employees on the work site 
and shall comply with all applicable provisions of federal, state and municipal safety and health laws 
and codes, including without limitation, all OSHA/WISHA requirements, Safety and Health Standards 
for Construction Work (Chapter 296-155 WAC), General Safety and Health Standards (Chapter 296-
24 WAC), and General Occupational Health Standards (Chapter 296-62 WAC).  Contractor shall 
erect and properly maintain, at all times, all necessary guards, barricades, signals and other 
safeguards at all unsafe places at or near the Work for the protection of its employees and the public, 
safe passageways at all road crossings, crosswalks, street intersections, post danger signs warning 
against known or unusual hazards and do all other things necessary to prevent accident or loss of 
any kind.  Contractor shall protect from damage all water, sewer, gas, steam or other pipes or 
conduits, and all hydrants and all other property that is likely to become displaced or damaged by the 
execution of the Work.  The Contractor shall, at its own expense, secure and maintain a safe storage 
place for its materials and equipment and is solely responsible for the same. 
 
11. PREVAILING WAGES 
 

11.1 Wages of Employees.  This Contract is subject to the minimum wage requirements of 
Chapter 39.12 of the Revised Code of Washington, as now existing or hereafter amended or 
supplemented.  In the payment of hourly wages and fringe benefits to be paid to any of Contractor's 
laborers, workpersons and/or mechanics, Contractor shall not pay less than the "prevailing rate of 
wage" for an hour's work in the same trade or occupation in the locality within the State of 
Washington where such labor is performed, as determined by the Industrial Statistician of the 
Department of Labor and Industries of the State of Washington. Prevailing wages paid pursuant to 
this Agreement shall be the prevailing wage rates which are in effect on the date when the bids, 
proposals, or quotes were required to be submitted to the City. 
 

The State of Washington prevailing wage rates applicable for this public works project, which is 
located in King County, may be found at the following website address of the Department of Labor 
and Industries:  https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx.  A copy of the applicable 
prevailing wage rates are also available for viewing at the office of the City located at 9611 SE 36th 
St, Mercer Island, WA 98040.  Upon request, the City will mail a hard copy of the applicable prevailing 
wages for this project. 
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11.2 Reporting Requirements.  Contractor shall comply with all reporting requirements of the 
Department of Labor and Industries of the State of Washington.  Upon the execution of this Contract, 
Contractor shall complete and file a Statement of Intent to Pay Prevailing Wages with the Department 
of Labor and Industries.  If requested by the City, the Contractor shall provide certified payroll records 
for its employees and the employees of its subcontractors.  Upon completion of the Work, Contractor 
shall complete and file an Affidavit of Wages Paid with the Department of Labor and Industries.  
Contractor shall deliver copies of both the Statement of Intent to Pay Prevailing Wages and the 
Affidavit of Wages Paid, certified by the Department of Labor and Industries, to the City. 
 
12. SUBCONTRACTOR RESPONSIBILITY 
 

Contractor shall verify responsibility criteria for each first tier subcontractor, and a 
subcontractor of any tier that hires other subcontractors must verify responsibility criteria for each of 
its subcontractors.  Verification shall include that each subcontractor, at the time of subcontract 
execution, meets the responsibility criteria listed in the Instructions to Bidders and possesses an 
electrical contractor license, if required by chapter 19.28 RCW, or an elevator contractor license, if 
required by chapter 70.87 RCW.  This verification requirement must be included in every public works 
subcontract or every tier. 
 
13. OWNERSHIP OF DOCUMENTS 
 

All originals and copies of work product, including plans, sketches, layouts, designs, design 
specifications, records, files computer disks, magnetic media, all finished or unfinished documents or 
material which may be produced or modified by Contractor while performing the Work shall become 
the property of the City and shall be delivered to the City at its request. 
 
14. CONFIDENTIALITY 
 

If it is necessary to provide proprietary information, the Contractor shall clearly mark the 
information on each page of the document(s) as “Proprietary and Confidential”.  The City is subject to 
laws regarding the disclosure of public records and document.  Proposals and other materials, 
submitted by the Contractor become public record and may be subject to public disclosure, in whole 
or in part, and may be released by the City in the event of a request for disclosure.  In the event the 
City receives a public record request for information and the Contractor has marked the requested 
document as “Proprietary and Confidential”, the City shall notify the Contractor of such request and 
withhold disclosure of such information for not less than five (5) business days, to permit the 
Contractor to seek judicial protection of such information; provided that the Contractor shall be solely 
responsible for all attorney fees and costs in such action and shall save and hold harmless the City 
from any costs, attorneys fees or penalty assessments under Chapter 42.56 RCW for withholding or 
delaying public disclosure of such information. 
 
15. BOOKS AND RECORDS 
 

The Contractor agrees to maintain books, records, and documents which sufficiently and 
properly reflect all direct and indirect costs related to the performance of this Contract and such 
accounting procedures and practices as may be deemed necessary by the City to assure proper 
accounting of all funds paid pursuant to this Contract.  These records shall be subject at all 
reasonable times to inspection, review or audit by the City, its authorized representative, the State 
Auditor, or other governmental officials authorized by law to monitor this Contract. 
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16. CLEAN UP 
 

At any time ordered by the City and immediately after completion of the Work, the Contractor 
shall, at its own expense, clean up and remove all refuse and unused materials of any kind resulting 
from the Work.  In the event the Contractor fails to perform the necessary clean up, the City may, but 
in no event is it obligated to, perform the necessary clean up and the costs thereof shall be 
immediately paid by the Contractor to the City and/or the City may deduct its costs from any 
remaining payments due to the Contractor. 
 
17. GENERAL PROVISIONS 
 

This Contract, the Contract Documents and any supporting contract documents contain all of 
the agreements of the Parties with respect to any matter covered or mentioned in this Contract and 
no prior agreements or understandings shall be effective for any purpose.  No provision of this 
Contract may be amended except by written agreement of the Parties. Any provision of this Contract 
which is declared invalid, void or illegal shall in no way affect, impair, or invalidate any other provision 
hereof and such other provisions shall remain in full force and effect.  The Contractor shall not 
transfer or assign, in whole or in part, any or all of its obligations and rights hereunder without the 
prior written consent of the City.  In the event the City consents to any such assignment or transfer, 
such consent shall in no way release the Contractor from any of its obligations or liabilities under this 
Contract.  Subject to the preceding sentence, this Contract shall be binding upon and inure to the 
benefit of the Parties' successors in interest, heirs and assigns.  In the event the City or the 
Contractor defaults on the performance of any terms in this Contract, and the Contractor or City 
places the enforcement of the Contract or any part thereof, or the collection of any monies due, in the 
hands of an attorney, or files suit, each Party shall pay all its own attorneys' fees and expenses. The 
venue for any dispute related to this Contract shall be King County, Washington.  Failure of the City to 
declare any breach or default immediately upon occurrence thereof, or delay in taking any action in 
connection with, shall not waive such breach or default.  This Contract shall be governed by and 
interpreted in accordance with the laws of the State of Washington.  Each individual executing this 
Contract on behalf of the City and Contractor represents and warrants that such individuals are duly 
authorized to execute this Contract.  Time is of the essence of this Contract and each and all of its 
provisions in which performance is a factor.  Adherence to completion dates is essential to the 
Contractor's performance of this Contract.   

 
IN WITNESS WHEREOF, the Parties have executed this Contract the       day of      , 

2021. 
 

CITY OF MERCER ISLAND 
 
 
 

By:         
Jessi Bon, City Manager 

ATTEST:  
 
 
       
Deborah A. Estrada, MMC, City Clerk 
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APPROVED AS TO FORM: 
 
 
       
Bio Park, City Attorney 
 

       
(Name of Contractor)   

 
By:        

(Signature)  
 

       
(Signature Name and Title) 

 
      
      
(Address) 

 
       

(Phone) 
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EXHIBIT B 
 

CITY OF MERCER ISLAND 
CONTRACT CHANGE ORDER AGREEMENT 

 
21-21                                                                                                 
PROJECT NUMBER   CHANGE ORDER NUMBER   DATE 
 
2021 EAST MERCER WAY LANDSLIDE REPAIR                                        
PROJECT TITLE 
 
                                                                                                                                                                
 
               
CONTRACTOR   
 

 
 
THE TIME PROVIDED FOR COMPLETION IN THE CONTRACT IS     UNCHANGED    INCREASED     
DECREASED BY           CALENDAR DAYS.  THIS DOCUMENT SHALL BECOME AN AMENDMENT TO THE 
CONTRACT AND ALL PROVISIONS OF THE CONTRACT NOT AMENDED HEREIN WILL APPLY TO THIS CHANGE 
ORDER. 
 
WILL THIS CHANGE AFFECT EXPIRATION OR EXTENT OF INSURANCE COVERAGE?  

  YES   NO 
IF "YES" WILL THE POLICIES BE EXTENDED?    YES  NO  
 
               
PRICE CHANGE  LUMP SUM:   INCREASE $  DECREASE $ 
    UNIT PRICE: 
  
THE ITEMS ARE APPROXIMATE OR ESTIMATED QUANTITIES INVOLVED IN THIS CHANGE 
 
ITEM NO. ITEM  QUANTITY UNIT  UNIT PRICE ADD OR DELETE 
 
TOTAL NET CONTRACT:  INCREASE $    DECREASE $    
 
STATEMENT: 
PAYMENT FOR THE ABOVE WORK WILL BE IN ACCORDANCE WITH APPLICABLE PORTIONS OF THE 
STANDARD SPECIFICATIONS, AND WITH THE UNDERSTANDING THAT ALL MATERIALS, WORKMANSHIP AND 
MEASUREMENTS SHALL BE IN ACCORDANCE WITH THE PROVISIONS OF THE STANDARD SPECIFICATIONS, 
THE CONTRACT PLANS, AND THE SPECIAL PROVISIONS GOVERNING THE TYPES OF CONSTRUCTION. 
 
              
CONTRACTOR'S SIGNATURE    CIP MANAGER'S SIGNATURE 
DATE:       DATE:    
 
  
 
DEPARTMENT RECAP TO DATE:  *ADJUSTMENTS: 
ORIGINAL CONTRACT AMOUNT $      

SUMMARY OF PROPOSED CHANGES: 
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PREVIOUS CHANGE ORDERS  $     
THIS CHANGE ORDER   $    
*ADJUSTMENTS   $    
NEW CONTRACT AMOUNT  $     
 
*ADJUSTMENTS 

CHANGE ORDER ESTIMATE IS HEREBY INCREASED $    
       DECREASED $    
 

PAY THIS ADJUSTED AMOUNT: $    
 
 
        
DEPARTMENT DIRECTOR'S SIGNATURE 
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PERFORMANCE BOND 
to City of Mercer Island, WA 

 
Bond No._________________ 

 

 
The City of Mercer Island, Washington has awarded to _________________________________________(Principal), a contract 
for the construction of the project designated as 2021 EAST MERCER WAY LANDSLIDE REPAIR, Project No. 21-21 in Mercer 
Island, Washington (Contract), and said Principal is required to furnish a bond for performance of all obligations under the 
Contract. 

 
The Principal, and ________________________________________________(Surety), a corporation, organized under the laws 
of the State of ___________________ and licensed to do business in the State of Washington as surety and named in the 
current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff Bureau of 
Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City, in the sum of 
_______________________________________________________________________US Dollars ($____________________) 
Total Contract Amount, subject to the provisions herein. 
 
This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all terms and 
conditions of all duly authorized modifications, additions, and changes to said Contract that may hereafter be made, at the time 
and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall remain in force 
and effect. 

 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 
specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its obligation 
on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract or the work 
performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that increase the total 
amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and notice to Surety is not 
required for such increased obligation. 
 
This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. This bond 
will only be accepted if it is accompanied by a fully executed and original power of attorney for the office executing on behalf of 
the surety. 

 
 

PRINCIPAL SURETY 
     

Principal Signature Date  Surety Signature Date 
     

Printed Name Date  Printed Name Date 
     

Title   Title  

 

Name, address and telephone of local office/agent of Surety Company is: 
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PAYMENT BOND 
to City of Mercer Island, WA 

 
Bond No._________________ 

 
The City of Mercer Island, Washington has awarded to ___________________________________________(Principal), a 
contract for the construction of the project designated as 2021 EAST MERCER WAY LANDSLIDE REPAIR, Project No.   
21-21 in Mercer Island, Washington (Contract), and said Principal is required under the terms of that Contract to furnish a 
payment bond in accord with Title 39.08 Revised Code of Washington (RCW) and (where applicable) 60.28 RCW. 
 
The Principal, and________________________________________________ (Surety), a corporation organized under the 
laws of the State of______________ and licensed to do business in the State of Washington as surety and named in the 
current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City, in the sum 
of____________________________________________________________________ US Dollars 
($__________________) Total Contract Amount, subject to the provisions herein. 
 
This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall pay all persons in accordance with RCW 39.08, 39.12, and 60.28 including all workers, 
laborers, mechanics, subcontractors, and materialmen, and all person who shall supply such contractor or subcontractor 
with provisions and supplies for the carrying on of such work, and all taxes incurred on said Contract under Titles 50 and 51 
RCW and all taxes imposed on the Principal under Title 82 RCW; and if such payment obligations have not been fulfilled, 
this bond shall remain in full force and effect. 

 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, 
the specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 
obligation on this bond, and waives notice of any changes, extension of time, alteration or addition to the terms of the 
Contract or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the 
Contract that increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on 
this bond and notice to Surety is not required for such increased obligation. 
 
This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. This 
bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the office executing on 
behalf of the surety. 
 
 
PRINCIPAL SURETY 

     

Principal Signature Date  Surety Signature Date 
     

Printed Name Date  Printed Name Date 
     

Title   Title  
 
 
 

 
 
 
 
 
 
 
 

Name, address and telephone of local office/agent of Surety Company is: 
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RETAINAGE AGREEMENT 

Contract Title 2021 EAST MERCER WAY LANDSLIDE REPAIR – Project No.    
21-21 

Contract Date  

Contractor Name  

Contractor Address  
  
Contractor Phone  
Contractor Federal ID #  

State Law on How Contract Retainage Monies can be Reserved:  
 RCW 60.28.010 Retained percentage, labor and material Contracts for public improvements or work other 
than for professional services, provides that there shall be reserved by the city from the monies earned by the 
contractor on estimates during the progress of the improvement or work, a sum of five percent of such estimates, said 
sum to be retained by the city as a trust fund for the protection and payment of any persons performing work or 
supplying provisions or supplies during the work.  The monies reserved for contract retainage may be reserved by the 
contractor choosing one of the following four options: 

All investments selected below are subject to City approval. 
Contractor Options (Contractor shall place an “x” in one of the boxes below.) 
 

[ ] (a) Retained in a non-interest bearing fund by the public body until released in accordance with 
applicable state statutes;  

[ ] (b)   Deposited by the public body in an interest bearing account in a bank, mutual savings bank, or savings 
and loan association, not subject to withdrawal until released in accordance with applicable state 
statutes, provided that interest on such account shall be paid to the contractor;  

[ ] (c) Placed in escrow with a bank or trust company by the public body until released in accordance with 
applicable state statutes.  The cost of the investment program and the risk thereof is to be borne 
entirely by the contractor.   

[ ] (d) Contractor may submit a Retainage Bond equal to 5% of the total awarded bid amount for all 
schedules to be held by the public body until released in accordance with applicable state statutes. 

Contractor’s Bank 
 If Contractor selects options (b) or (c) above, Contractor shall designate below the bank in which the 
retainage is to be deposited: 

ACCOUNT NO.  

BANK NAME  

BANK ADDRESS  
  
BANK PHONE #  

Agreement 
 Contractor and City agree that all or part of the monies in the account can only be approved for disbursement 
by Bank to Contractor upon written authorization of the City Finance Director, or his/her authorized designee. 

By      By  
 City of Mercer Island  Contractor 

Date       Date  
 
FORM19 
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INTRODUCTION TO THE SPECIAL PROVISIONS 
 
  (August 14, 2013 APWA GSP) 
 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2020 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by the Amendments to the Standard Specifications and these 
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion 
of the Standard Specifications is meant to pertain only to that particular portion of the section, 
and in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under the 
headers of each GSP, with the effective date of the GSP and its source.  For example: 
 
 (March 8, 2013  APWA GSP) 
 (April 1, 2013  WSDOT GSP) 
 (Special Provision) 
 
The Special Provisions noted herein are City of Mercer Island special provisions and are in 
addition to, or as a replacement for, the Standard Specifications.  Where sections are marked 
“Revised Section,” the specifications herein are intended to be a revision or partial revision to 
the Specifications section noted.  Where sections are marked as “New Section,” the 
specifications herein will be an addition to the Standard Specifications section noted.  Where 
sections are marked “Supplement,” the specifications herein are to be a supplement to the 
Standard Specifications section noted.  Sections of the Standard Specifications that are not 
modified or replaced as addressed in these Special Provisions shall remain as described in the 
Standard Specifications. 
 
Also incorporated into the Contract Documents by reference are: 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, 2020 
edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
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DIVISION 1 
GENERAL REQUIREMENTS 

1-01  DEFINITIONS AND TERMS 
 
1-01.3   Definitions  
(January 4, 2016  APWA GSP) 
 
Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

 
Dates  

Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 

Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest 
responsible and responsive Bidder for the Work. 

Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 

Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 

Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use 
and benefit of the facilities, both from the operational and safety standpoint, any 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 
replacement of temporary substitute facilities, plant establishment periods, or 
correction or repair remains for the Physical Completion of the total Contract.   

Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation 
required by the Contract and required by law does not necessarily need to be furnished 
by the Contractor by this date. 

Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation 
required by the Contract and required by law must be furnished by the Contractor 
before establishment of this date. 

Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 
 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, 
and “State Treasurer” shall be revised to read “Contracting Agency”. 
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 1-
08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
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Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

 
1-02  BID PROCEDURES AND CONDITIONS 
 
1-02.1  Prequalification of Bidders 
 
Delete this section and replace it with the following: 
 

1-02.1  Qualifications of Bidder 
(January 24, 2011 APWA GSP) 
 
Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be 
awarded a public works project. 

 
1-02.2  Plans and Specifications 
(June 27, 2011 APWA GSP) 
 
Delete this section and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17")  5 Furnished automatically upon 
award. 

Contract Provisions 

 

5 Furnished automatically upon 
award. 

Large plans (e.g., 22" x 34")  1 Furnished only upon request. 

 
Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 

 
1-02.4(2)  Subsurface Information 
(March 8, 2013 APWA GSP) 
The second sentence in the first paragraph is revised to read: 
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The Summary of Geotechnical Conditions and the boring logs, if and when included as 
an appendix to the Special Provisions, shall be considered as part of the Contract. 

 
1-02.5 Proposal Forms  
(July 31, 2017  APWA GSP) 
 
Delete this section and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be completed 
by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
1-02.7  Bid Deposit 
(March 8, 2013 APWA GSP) 
 
Supplement this section with the following: 

 
Bid bonds shall contain the following: 

5-04 1. Contracting Agency-assigned number for the project; 

5-05 2. Name of the project; 

5-06 3. The Contracting Agency named as obligee; 

5-07 4. The amount of the bid bond stated either as a dollar figure or as 
a percentage which represents five percent of the maximum bid 
amount that could be awarded; 

5-08 5. Signature of the bidder’s officer empowered to sign official 
statements. The signature of the person authorized to submit the bid 
should agree with the signature on the bond, and the title of the person 
must accompany the said signature; 

5-09 6. The signature of the surety’s officer empowered to sign the 
bond and the power of attorney. 

 
If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 
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1-02.9 Delivery of Proposal  
(Special Provision) 
 
Delete this section and replace it with the following: 

 
Each Proposal shall be submitted in PDF format via electronic transmission to the Public 
Works email address at:  publicworks@mercergov.org, by the date and time shown in the 
Advertisement for Bids. 

1-02.10  Withdrawing, Revising, or Supplementing Proposal 
(July 23, 2015  APWA GSP) 
 
Delete this section, and replace it with the following: 

 
1. After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and 

physically delivers it to the place designated for receipt of Bid Proposals, and 
2. The Contracting Agency receives the request before the time set for receipt of 

Bid Proposals, and  
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 

Agency before the time set for receipt of Bid Proposals. 
 

2. If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received 
before the time set for receipt of Bid Proposals, the Contracting Agency will return the 
unopened Proposal package to the Bidder.  The Bidder must then submit the revised or 
supplemented package in its entirety.  If the Bidder does not submit a revised or 
supplemented package, then its bid shall be considered withdrawn. 
 
3. Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
1-02.13 Irregular Proposals 
(June 20, 2017  APWA GSP) 
 
Delete this section and replace it with the following: 
 

5-10 1. A Proposal will be considered irregular and will be rejected if: 
5-11 a. The Bidder is not prequalified when so required;  
5-12 b. The authorized Proposal form furnished by the Contracting 

Agency is not used or is altered; 
5-13 c. The completed Proposal form contains any unauthorized 

additions, deletions, alternate Bids, or conditions; 
5-14 d. The Bidder adds provisions reserving the right to reject or 

accept the award, or enter into the Contract; 
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5-15 e. A price per unit cannot be determined from the Bid Proposal;  
5-16 f. The Proposal form is not properly executed; 
5-17 g. The Bidder fails to submit or properly complete a Subcontractor 

list, if applicable, as required in Section 1-02.6; 
5-18 h. The Bidder fails to submit or properly complete an 

Underutilized Disadvantaged Business Enterprise Certification, if applicable, as 
required in Section 1-02.6;  

5-19 i. The Bidder fails to submit written confirmation from each UDBE 
firm listed on the Bidder’s completed UDBE Utilization Certification that they are 
in agreement with the bidder’s UDBE participation commitment, if applicable, as 
required in Section 1-02.6, or if the written confirmation that is submitted fails 
to meet the requirements of the Special Provisions; 

5-20 j The Bidder fails to submit UDBE Good Faith Effort 
documentation, if applicable, as required in Section 1-02.6, or if the 
documentation that is submitted fails to demonstrate that a Good Faith Effort 
to meet the Condition of Award was made; 

5-21 k. The Bid Proposal does not constitute a definite and unqualified 
offer to meet the material terms of the Bid invitation; or 

5-22 l. More than one Proposal is submitted for the same project from 
a Bidder under the same or different names. 

5-23  
5-24 2.  A Proposal may be considered irregular and may be 

rejected if: 
5-25 a. The Proposal does not include a unit price for every Bid item; 
5-26 b. Any of the unit prices are excessively unbalanced (either above 

or below the amount of a reasonable Bid) to the potential detriment of the 
Contracting Agency; 

5-27 c. Receipt of Addenda is not acknowledged; 
5-28 d. A member of a joint venture or partnership and the joint 

venture or partnership submit Proposals for the same project (in such an 
instance, both Bids may be rejected); or 

5-29 e. If Proposal form entries are not made in ink. 
 
1-02.14 Disqualification of Bidders 
(May 17, 2018  APWA GSP, Option A) 
 
Delete this section and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 
responsibility criteria in RCW 39.04.350(1).  To assess bidder responsibility, the Contracting 
Agency reserves the right to request documentation as needed from the Bidder and third 
parties concerning the Bidder’s compliance with the mandatory bidder responsibility 
criteria.  
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If the Contracting Agency determines the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  
If the Bidder disagrees with this determination, it may appeal the determination within two 
(2) business days of the Contracting Agency’s determination by presenting its appeal and 
any additional information to the Contracting Agency.  The Contracting Agency will consider 
the appeal and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final 
determination. 

 
1-02.15  Pre Award Information 
(August 14, 2013 APWA GSP) 
 
Revise this section to read: 

 
Before awarding any contract, the Contracting Agency may require one or more of these 
items or actions of the apparent lowest responsible bidder: 

5-30 1. A complete statement of the origin, composition, and 
manufacture of any or all materials to be used, 

5-31 2. Samples of these materials for quality and fitness tests, 
5-32 3. A progress schedule (in a form the Contracting Agency requires) 

showing the order of and time required for the various phases of the 
work,  

5-33 4. A breakdown of costs assigned to any bid item,  
5-34 5. Attendance at a conference with the Engineer or 

representatives of the Engineer,  
5-35 6. Obtain, and furnish a copy of, a business license to do business 

in the city or county where the work is located. 
5-36 7. Any other information or action taken that is deemed necessary 

to ensure that the bidder is the lowest responsible bidder. 
 

1-03  AWARD AND EXECUTION OF THE CONTRACT 
1-03.4 Contract Bond 
(July 23, 2015  APWA GSP) 
 
Delete the first paragraph and replace it with the following: 
 

The successful bidder shall provide executed payment and performance bond(s) for the full 
contract amount.  The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds.  In the case of separate payment and 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 

5-37 1. Be on Contracting Agency-furnished form(s); 
5-38 2. Be signed by an approved surety (or sureties) that: 
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a. Is registered with the Washington State Insurance 
Commissioner, and 
b. Appears on the current Authorized Insurance List in the State of 
Washington published by the Office of the Insurance Commissioner, 

5-39 3. Guarantee that the Contractor will perform and comply with all 
obligations, duties, and conditions under the Contract, including but not 
limited to the duty and obligation to indemnify, defend, and protect the 
Contracting Agency against all losses and claims related directly or 
indirectly from any failure: 
a. Of the Contractor (or any of the employees, subcontractors, or 
lower tier subcontractors of the Contractor) to faithfully perform and 
comply with all contract obligations, conditions, and duties, or 
b. Of the Contractor (or the subcontractors or lower tier 
subcontractors of the Contractor) to pay all laborers, mechanics, 
subcontractors, lower tier subcontractors, material person, or any other 
person who provides supplies or provisions for carrying out the work; 

5-40 4. Be conditioned upon the payment of taxes, increases, and 
penalties incurred on the project under titles 50, 51, and 82 RCW; and 

5-41 5. Be accompanied by a power of attorney for the Surety’s officer 
empowered to sign the bond; and 

5-42 6. Be signed by an officer of the Contractor empowered to sign 
official statements (sole proprietor or partner). If the Contractor is a 
corporation, the bond(s) must be signed by the president or vice 
president, unless accompanied by written proof of the authority of the 
individual signing the bond(s) to bind the corporation (i.e., corporate 
resolution, power of attorney, or a letter to such effect signed by the 
president or vice president). 

 
1-03.7 Judicial Review 
(November 30, 2018  APWA GSP) 
 
Revise this section to read: 

 
Any decision made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an 
action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. 
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1-04  SCOPE OF WORK 
 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, Specifications, and 

Addenda  
(March 13, 2012  APWA GSP) 
 
Revise the second paragraph to read: 

 
Any inconsistency in the parts of the contract shall be resolved by following this order of 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 
5-43 1. Addenda, 
5-44 2. Proposal Form, 
5-45 3. Special Provisions, 
5-46 4. Contract Plans, 
5-47 5. Amendments to the Standard Specifications, 
5-48 6. Standard Specifications, 
5-49 7. Contracting Agency’s Standard Plans or Details (if any), and 
8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

1-05  CONTROL OF WORK 

1-05.4 Conformity With and Deviation from Plans and Stakes  

(Special Provision)  Supplement   

Contractor Surveying - Roadway 
Copies of the Contracting Agency provided primary survey control data are available for the 
bidder's inspection at the office of the Project Engineer. 
 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment stakes, 
slope stakes, and grades necessary for the construction of the roadbed, drainage, surfacing, 
paving, channelization and pavement marking, illumination and signals, guardrails and barriers, 
and signing. Except for the survey control data to be furnished by the Contracting Agency, 
calculations, surveying, and measuring required for setting and maintaining the necessary lines 
and grades shall be the Contractor's responsibility. 
 
The Contractor shall inform the Engineer when monuments are discovered that were not 
identified in the Plans and when construction activity may disturb or damage the monuments. 
All monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the length 
of the project or be replaced at the Contractors expense. 
 
Detailed survey records shall be maintained, including a description of the work performed on 
each shift, the methods utilized, and the control points used. The record shall be adequate to 
allow the survey to be reproduced. A copy of each day's record shall be provided to the Engineer 
within three working days after the end of the shift. 
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The meaning of words and terms used in this provision shall be as listed in "Definitions of 
Surveying and Associated Terms" current edition, published by the American Congress on 
Surveying and Mapping and the American Society of Civil Engineers. 
 
The survey work shall include but not be limited to the following: 

 
a. Verify the primary horizontal and vertical control furnished by the Contracting Agency, 

and expand into secondary control by adding stakes and hubs as well as additional 
survey control needed for the project. Provide descriptions of secondary control to the 
Contracting Agency. The description shall include coordinates and elevations of all 
secondary control points. 

 
b. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on 

centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at points 
on the alignments spaced no further than 50 feet. 

 
c. Establish clearing limits, placing stakes at all angle points and at intermediate points not 

more than 50 feet apart. The clearing and grubbing limits shall be 5 feet beyond the toe 
of a fill and 10 feet beyond the top of a cut unless otherwise shown in the Plans. 

 
d. Establish grading limits, placing slope stakes at centerline increments not more than 50 

feet apart. Establish offset reference to all slope stakes. If Global Positioning Satellite 
(GPS) Machine Controls are used to provide grade control, then slope stakes may be 
omitted at the discretion of the Contractor 

 
e. Establish the horizontal and vertical location of all drainage features, placing offset 

stakes to all drainage structures and to pipes at a horizontal interval not greater than 25 
feet. 

 
f. Establish roadbed and surfacing elevations by placing stakes at the top of subgrade and 

at the top of each course of surfacing. Subgrade and surfacing stakes shall be set at 
horizontal intervals not greater than 50 feet in tangent sections, 25 feet in curve 
sections with a radius less than 300 feet, and at 10-foot intervals in intersection radii 
with a radius less than 10 feet. Transversely, stakes shall be placed at all locations where 
the roadway slope changes and at additional points such that the transverse spacing of 
stakes is not more than 12 feet. If GPS Machine Controls are used to provide grade 
control, then roadbed and surfacing stakes may be omitted at the discretion of the 
Contractor 

 
g. Establish intermediate elevation benchmarks as needed to check work throughout the 

project. 
 

h. Provide references for paving pins at 25-foot intervals or provide simultaneous 
surveying to establish location and elevation of paving pins as they are being placed. 

 
i. For all other types of construction included in this provision, (including but not limited 

to channelization and pavement marking, illumination and signals, guardrails and 
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barriers, and signing) provide staking and layout as necessary to adequately locate, 
construct, and check the specific construction activity. 

 
j. Contractor shall determine if changes are needed to the profiles or roadway sections 

shown in the Contract Plans in order to achieve proper smoothness and drainage where 
matching into existing features, such as a smooth transition from new pavement to 
existing pavement. The Contractor shall submit these changes to the Project Engineer 
for review and approval 10 days prior to the beginning of work. 

 
k. The Contractor shall provide the Contracting Agency copies of any calculations and 

staking data when requested by the Engineer. 
 
To facilitate the establishment of these lines and elevations, the Contracting Agency will provide 
the Contractor with primary survey control information consisting of descriptions of two 
primary control points used for the horizontal and vertical control, and descriptions of two 
additional primary control points for every additional three miles of project length. Primary 
control points will be described by reference to the project alignment and the coordinate 
system and elevation datum utilized by the project. In addition, the Contracting Agency will 
supply horizontal coordinates for the beginning and ending points and for each Point of 
Intersection (PI) on each alignment included in the project. 
 
The Contractor shall ensure a surveying accuracy within the following tolerances: 
 

 Vertical Horizontal 
Slope stakes ±0.10 feet ±0.10 feet 
Subgrade grade stakes set 
0.04 feet below grade 

±0.01 feet  ±0.5 feet 
(parallel to alignment) 
±0.1 feet 
(normal to alignment) 

Stationing on roadway N/A ±0.1 feet 
Alignment on roadway N/A ±0.04 feet 
Surfacing grade stakes ±0.01 feet ±0.5 feet 

(parallel to alignment) 
±0.1 feet 
(normal to alignment) 

Roadway paving pins for 
surfacing or paving 

±0.01 feet ±0.2 feet  
(parallel to alignment) 
±0.1 feet 
(normal to alignment) 

 
The Contracting Agency may spot-check the Contractor's surveying. These spot-checks will not 
change the requirements for normal checking by the Contractor. 
 
When staking roadway alignment and stationing, the Contractor shall perform independent 
checks from different secondary control to ensure that the points staked are within the 
specified survey accuracy tolerances. 
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The Contractor shall calculate coordinates for the alignment. The Contracting Agency will verify 
these coordinates prior to issuing approval to the Contractor for commencing with the work. 
The Contracting Agency will require up to seven calendar days from the date the data is 
received. 

 
Contract work to be performed using contractor-provided stakes shall not begin until the stakes 
are approved by the Contracting Agency. Such approval shall not relieve the Contractor of 
responsibility for the accuracy of the stakes. 
  
Stakes shall be marked in accordance with Standard Plan A10.10. When stakes are needed that 
are not described in the Plans, then those stakes shall be marked, at no additional cost to the 
Contracting Agency as ordered by the Engineer. 

Measurement 
“Contractor Surveying” will be measured by lump sum. 

Payment 
Payment will be made for the following bid item(s): 
 
“Contractor Surveying”, per lump sum.  
 
The contract bid price above shall be full compensation for all costs associated with roadway 
surveying, structure surveying, utility surveying and as-built recording and cross sectioning as 
required by the Standard Specifications and these Special Provisions. 
 
1-05.7 Removal of Defective and Unauthorized Work  
(October 1, 2005 APWA GSP) 
 
Supplement this section with the following: 
 

If the Contractor fails to remedy defective or unauthorized work within the time specified in 
a written notice from the Engineer, or fails to perform any part of the work required by the 
Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 
Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer 
determines to be an emergency situation, the Engineer may have the defective and 
unauthorized work corrected immediately, have the rejected work removed and replaced, 
or have work the Contractor refuses to perform completed by using Contracting Agency or 
other forces. An emergency situation is any situation when, in the opinion of the Engineer, a 
delay in its remedy could be potentially unsafe, or might cause serious risk of loss or damage 
to the public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in 
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particular, but without limitation, compensation for additional professional services 
required, and costs for repair and replacement of work of others destroyed or damaged by 
correction, removal, or replacement of the Contractor’s unauthorized work. 
 
No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this Section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect to 
the Contractor’s failure to perform the work as required. 
 

1-05.11 Final Inspection  
 
Delete this section and replace it with the following: 
 

1-05.11 Final Inspections and Operational Testing  
(October 1, 2005 APWA GSP) 
 
1-05.11(1) Substantial Completion Date  
 
When the Contractor considers the work to be substantially complete, the Contractor shall 
so notify the Engineer and request the Engineer establish the Substantial Completion Date. 
The Contractor’s request shall list the specific items of work that remain to be completed in 
order to reach physical completion. The Engineer will schedule an inspection of the work 
with the Contractor to determine the status of completion. The Engineer may also establish 
the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written notice to the 
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer 
does not consider the work substantially complete and ready for its intended use, the 
Engineer will, by written notice, so notify the Contractor giving the reasons therefor. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever is 
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion. The 
Contractor shall provide the Engineer with a revised schedule indicating when the 
Contractor expects to reach substantial and physical completion of the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 
 
1-05.11(2) Final Inspection and Physical Completion Date  
 
When the Contractor considers the work physically complete and ready for final inspection, 
the Contractor by written notice, shall request the Engineer to schedule a final inspection. 
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The Engineer will set a date for final inspection. The Engineer and the Contractor will then 
make a final inspection and the Engineer will notify the Contractor in writing of all 
particulars in which the final inspection reveals the work incomplete or unacceptable. The 
Contractor shall immediately take such corrective measures as are necessary to remedy the 
listed deficiencies. Corrective work shall be pursued vigorously, diligently, and without 
interruption until physical completion of the listed deficiencies. This process will continue 
until the Engineer is satisfied the listed deficiencies have been corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 
written notice listing the deficiencies, the Engineer may, upon written notice to the 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
Section 1-05.7. 
The Contractor will not be allowed an extension of contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered physically 
complete. That date shall constitute the Physical Completion Date of the contract, but shall 
not imply acceptance of the work or that all the obligations of the Contractor under the 
contract have been fulfilled. 
 
1-05.11(3) Operational Testing  
 
It is the intent of the Contracting Agency to have at the Physical Completion Date a 
complete and operable system. Therefore when the work involves the installation of 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 
Engineer to have the Contractor operate and test the work for a period of time after final 
inspection but prior to the physical completion date. Whenever items of work are listed in 
the Contract Provisions for operational testing they shall be fully tested under operating 
conditions for the time period specified to ensure their acceptability prior to the Physical 
Completion Date. During and following the test period, the Contractor shall correct any 
items of workmanship, materials, or equipment which prove faulty, or that are not in first 
class operating condition. Equipment, electrical controls, meters, or other devices and 
equipment to be tested during this period shall be tested under the observation of the 
Engineer, so that the Engineer may determine their suitability for the purpose for which 
they were installed. The Physical Completion Date cannot be established until testing and 
corrections have been completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to 
successfully complete operational testing, shall be included in the unit contract prices 
related to the system being tested, unless specifically set forth otherwise in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a 
manufacturer’s guaranties or warranties furnished under the terms of the contract. 
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1-05.13 Superintendents, Labor and Equipment of Contractor 
(August 14, 2013 APWA GSP) 
 

Delete the sixth and seventh paragraphs of this section. 
 

1-05.15  Method of Serving Notices  
(March 25, 2009  APWA GSP) 

Revise the second paragraph to read: 
 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 
correspondence from the Contractor constituting any notification, notice of protest, notice 
of dispute, or other correspondence constituting notification required to be furnished under 
the Contract, must be in paper format, hand delivered or sent via mail delivery service to 
the Project Engineer's office.  Electronic copies such as e-mails or electronically delivered 
copies of correspondence will not constitute such notice and will not comply with the 
requirements of the Contract. 

 
Add the following new section: 
 

1-05.16 Water and Power  
(October 1, 2005 APWA GSP) 
 
The Contractor shall make necessary arrangements, and shall bear the costs for power and 
water necessary for the performance of the work, unless the contract includes power and 
water as a pay item. 

1-06  CONTROL OF MATERIAL 
 
1-06.6  Recycled Materials 
(January 4, 2016 APWA GSP) 
 
Delete this section, including its subsections, and replace it with the following: 
 

The Contractor shall make their best effort to utilize recycled materials in the construction 
of the project.  Approval of such material use shall be as detailed elsewhere in the Standard 
Specifications.    
 
Prior to Physical Completion the Contractor shall report the quantity of recycled materials 
that were utilized in the construction of the project for each of the items listed in Section 9-
03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled glass, 
steel furnace slag and other recycled materials (e.g. utilization of on-site material and 
aggregates from concrete returned to the supplier).  The Contractor’s report shall be 
provided on DOT form 350-075 Recycled Materials Reporting. 
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1-07  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
1-07.1 Laws to be Observed  
(October 1, 2005 APWA GSP) 
 
Supplement this section with the following: 

 
In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the 
Washington Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the 
project site, all articles necessary for providing first aid to the injured.  The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, 
and not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 
 

1-07.2 State Taxes 
 
Delete this section, including its sub-sections, in its entirety and replace it with the following: 
 

1-07.2 State Sales Tax 
(June 27, 2011 APWA GSP) 
 
The Washington State Department of Revenue has issued special rules on the State sales 
tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor 
should contact the Washington State Department of Revenue for answers to questions in 
this area.  The Contracting Agency will not adjust its payment if the Contractor bases a bid 
on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 
amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-
07.2(2) describes this exception. 
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The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all contract-related taxes have been paid 
(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the Contractor 
any amount the Contractor may owe the Washington State Department of Revenue, 
whether the amount owed relates to this contract or not.  Any amount so deducted will be 
paid into the proper State fund. 
 
1-07.2(1)  State Sales Tax — Rule 171  
 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the state, 
or by the United States, and which are used primarily for foot or vehicular traffic.  This 
includes storm or combined sewer systems within and included as a part of the street or 
road drainage system and power lines when such are part of the roadway lighting system.  
For work performed in such cases, the Contractor shall include Washington State Retail 
Sales Taxes in the various unit bid item prices, or other contract amounts, including those 
that the Contractor pays on the purchase of the materials, equipment, or supplies used or 
consumed in doing the work. 
 
1-07.2(2)  State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property.  This includes, but is not limited 
to, the construction of streets, roads, highways, etc., owned by the state of Washington; 
water mains and their appurtenances; sanitary sewers and sewage disposal systems unless 
such sewers and disposal systems are within, and a part of, a street or road drainage 
system; telephone, telegraph, electrical power distribution lines, or other conduits or lines 
in or above streets or roads, unless such power lines become a part of a street or road 
lighting system; and installing or attaching of any article of tangible personal property in or 
to real property, whether or not such personal property becomes a part of the realty by 
virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, 
retail sales tax on the full contract price.  The Contracting Agency will automatically add this 
sales tax to each payment to the Contractor.  For this reason, the Contractor shall not 
include the retail sales tax in the unit bid item prices, or in any other contract amount 
subject to Rule 170, with the following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
consumable supplies not integrated into the project.  Such sales taxes shall be included in 
the unit bid item prices or in any other contract amount. 
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1-07.2(3)  Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 
wholly for professional or other services (as defined in Washington State Department of 
Revenue Rules 138 and 244). 

 
1-07.18  Public Liability and Property Damage Insurance  
 
Delete this section in its entirety, and replace it with the following: 
 
1-07.18  Insurance  
(January 4, 2016 APWA GSP) 
 
1-07.18(1)  General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of 

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of 
not less than A-: VII and licensed to do business in the State of Washington.  The Contracting 
Agency reserves the right to approve or reject the insurance provided, based on the 
insurer’s financial condition. 

 
B. The Contractor shall keep this insurance in force without interruption from the 

commencement of the Contractor’s Work through the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated below.   

 
C. If any insurance policy is written on a claims made form, its retroactive date, and that of all 

subsequent renewals, shall be no later than the effective date of this Contract.  The policy 
shall state that coverage is claims made, and state the retroactive date.  Claims-made form 
coverage shall be maintained by the Contractor for a minimum of 36 months following the 
Completion Date or earlier termination of this Contract, and the Contractor shall annually 
provide the Contracting Agency with proof of renewal.  If renewal of the claims made form 
of coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase 
an extended reporting period (“tail”) or execute another form of guarantee acceptable to 
the Contracting Agency to assure financial responsibility for liability for services performed. 

 
D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 

Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 
Contracting Agency shall be excess of the Contractor’s insurance and shall not 
contribute with it.   

 
E. The Contractor shall provide the Contracting Agency and all additional insureds with written 

notice of any policy cancellation, within two business days of their receipt of such notice. 
 
F. The Contractor shall not begin work under the Contract until the required insurance has 

been obtained and approved by the Contracting Agency 
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G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a 
material breach of contract, upon which the Contracting Agency may, after giving five 
business days’ notice to the Contractor to correct the breach, immediately terminate the 
Contract or, at its discretion, procure or renew such insurance and pay any and all premiums 
in connection therewith, with any sums so expended to be repaid to the Contracting Agency 
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the 
Contractor from the Contracting Agency. 

 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of 

the Contract and no additional payment will be made. 
 
1-07.18(2)  Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional Liability 
and Builder’s Risk (if required by this Contract) shall name the following listed entities as 
additional insured(s) using the forms or endorsements required herein: 

 the Contracting Agency and its officers, elected officials, employees, agents, and 
volunteers  

The above-listed entities shall be additional insured(s) for the full available limits of liability 
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor 
are greater than those required by this Contract, and irrespective of whether the Certificate of 
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those 
maintained by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional insured 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and 
CG 20 37 10 01 for completed operations. 
 
1-07.18(3)  Subcontractors  
The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that 
complies with all applicable requirements of the Contractor-provided insurance as set forth 
herein, except the Contractor shall have sole responsibility for determining the limits of 
coverage required to be obtained by Subcontractors.   
 
The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that 
section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 20 10 10 01 
for ongoing operations and CG 20 37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency evidence of insurance and copies of the additional insured endorsements of each 
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  
 
1-07.18(4)  Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when the 
Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to demand 
such verification of coverage with these insurance requirements or failure of Contracting Agency 
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to identify a deficiency from the insurance documentation provided shall not be construed as a 
waiver of Contractor’s obligation to maintain such insurance.  
 
Verification of coverage shall include: 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may submit 
a copy of any blanket additional insured clause from its policies instead of a separate 
endorsement.   

3. Any other amendatory endorsements to show the coverage required herein. 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 
requirements – actual endorsements must be submitted. 

 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is required 
on this Project, a full and certified copy of that policy is required when the Contractor delivers 
the signed Contract for the work. 
 
1-07.18(5)  Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 
maintenance of insurance, its scope of coverage, and limits as required herein shall not be 
construed to limit the liability of the Contractor to the coverage provided by such insurance, or 
otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval by the 
Contracting Agency.  The cost of any claim payments falling within the deductible or self-insured 
retention shall be the responsibility of the Contractor.  In the event an additional insured incurs 
a liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor. 

 
1-07.18(5)A  Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as broad as 
ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 
operations, stop gap liability, independent contractors, products-completed operations, 
personal and advertising injury, and liability assumed under an insured contract.  There shall be 
no exclusion for liability arising from explosion, collapse or underground property damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per project general 
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 
completed operations for at least three years following Substantial Completion of the Work. 
 
Such policy must provide the following minimum limits: 

$1,000,000 Each Occurrence 
$2,000,000  General Aggregate  
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$2,000,000 Products & Completed Operations Aggregate 
$1,000,000 Personal & Advertising Injury each offence 
$1,000,000 Stop Gap / Employers’ Liability each accident 
 

1-07.18(5)B  Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 
written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the 
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 
endorsements. 
 
Such policy must provide the following minimum limit: 

$1,000,000  Combined single limit each accident 
 
1-07.18(5)C  Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the State of Washington. 

 
1-07.24 Rights of Way  
(July 23, 2015   APWA GSP) 
 
Delete this section and replace it with the following: 
 

Street Right of Way lines, limits of easements, and limits of construction permits are 
indicated in the Plans.  The Contractor’s construction activities shall be confined within 
these limits, unless arrangements for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 
and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right 
of Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  
Copies of the easement agreements may be included in the Contract Provisions or made 
available to the Contractor as soon as practical after they have been obtained by the 
Engineer. 
 
Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the 
work in areas where right of way, easements or rights of entry have not been acquired until 
the Engineer certifies to the Contractor that the right of way or easement is available or that 
the right of entry has been received.  If the Contractor is delayed due to acts of omission on 
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, 
the Contractor will be entitled to an extension of time.  The Contractor agrees that such 
delay shall not be a breach of contract. 
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Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 
adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  
However, before using any private property, whether adjoining the work or not, the 
Contractor shall file with the Engineer a written permission of the private property owner, 
and, upon vacating the premises, a written release from the property owner of each 
property disturbed or otherwise interfered with by reasons of construction pursued under 
this contract.  The statement shall be signed by the private property owner, or proper 
authority acting for the owner of the private property affected, stating that permission has 
been granted to use the property and all necessary permits have been obtained or, in the 
case of a release, that the restoration of the property has been satisfactorily accomplished.  
The statement shall include the parcel number, address, and date of signature.  Written 
releases must be filed with the Engineer before the Completion Date will be established. 

1-08  PROSECUTION AND PROGRESS 
Add the following new section: 
 

1-08.0 Preliminary Matters  
(May 25, 2006 APWA GSP) 

 
Add the following new section: 

 
1-08.0(1)  Preconstruction Conference  
(October 10, 2008 APWA GSP) 
 
Prior to the Contractor beginning the work, a preconstruction conference will be held 
between the Contractor, the Engineer and such other interested parties as may be invited.  
The purpose of the preconstruction conference will be: 

5-50 1. To review the initial progress schedule; 
5-51 2. To establish a working understanding among the various parties 

associated or affected by the work; 
5-52 3. To establish and review procedures for progress payment, 

notifications, approvals, submittals, etc.; 
5-53 4. To establish normal working hours for the work; 
5-54 5. To review safety standards and traffic control; and 
5-55 6. To discuss such other related items as may be pertinent to the 

work. 
 
The Contractor shall prepare and submit at the preconstruction conference the following: 

5-56 1. A breakdown of all lump sum items; 
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5-57 2. A preliminary schedule of working drawing submittals; and 
5-58 3. A list of material sources for approval if applicable. 

 
Add the following new section:  

 
1-08.0(2)  Hours of Work  
(December 8, 2014 APWA GSP) 
 
Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. 
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires 
different than the normal working hours stated above, the request must be submitted in 
writing prior to the preconstruction conference, subject to the provisions below.  The 
working hours for the Contract shall be established at or prior to the preconstruction 
conference.   
 

All working hours and days are also subject to local permit and ordinance conditions (such 
as noise ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the Contractor shall 
submit a written request to the Engineer for consideration.  This request shall state what 
hours are being requested, and why.  Requests shall be submitted for review no later than 
five (5) days prior to the day(s) the Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to 
certain other conditions, which will be detailed in writing.  For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 
Agency for the costs in excess of straight-time costs for Contracting Agency 
representatives who worked during such times.  (The Engineer may require 
designated representatives to be present during the work.  Representatives who 
may be deemed necessary by the Engineer include, but are not limited to: survey 
crews; personnel from the Contracting Agency’s material testing lab; inspectors; and 
other Contracting Agency employees or third party consultants when, in the opinion 
of the Engineer, such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 
days with regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to contract 
time even though the multiple shifts occur in a single 24-hour period. 

4. If a 4-10 work schedule is requested and approved the non working day for the 
week will be charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 
recorded properly on certified payroll 
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1-08.1 Subcontracting 
(November 30, 2018  APWA GSP, Option B) 
 
Delete the eighth paragraph. 
 
1-08.3(2)A Type A Progress Schedule 
(March 13, 2012 APWA GSP) 
 
Revise this section to read: 
 

The Contractor shall submit two(2) copies of a Type A Progress Schedule no later than at the 
preconstruction conference, or some other mutually agreed upon submittal time. The 
schedule may be a critical path method (CPM) schedule, bar chart, or other standard 
schedule format. Regardless of which format used, the schedule shall identify the critical 
path. The Engineer will evaluate the Type A Progress Schedule and approve or return the 
schedule for corrections within 15 calendar days of receiving the submittal. 
 

1-08.4 Prosecution of Work 
 
Delete this section and replace it with the following: 
 

1-08.4 Notice to Proceed and Prosecution of Work  
(July 23, 2015  APWA GSP) 

 
Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency.  The 
Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer.  The Contractor shall commence construction activities on the project site 
within ten days of the Notice to Proceed Date, unless otherwise approved in writing.  The 
Contractor shall diligently pursue the work to the physical completion date within the time 
specified in the contract.  Voluntary shutdown or slowing of operations by the Contractor 
shall not relieve the Contractor of the responsibility to complete the work within the time(s) 
specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement 
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon 
construction of the fencing, the Contractor shall request the Engineer to inspect the fence. 
No other work shall be performed on the site until the Contracting Agency has accepted the 
installation of high visibility fencing, as described in the Contract. 
 

1-08.5  Time for Completion  
(November 30, 2018  APWA GSP, Option A) 
 
Revise the third and fourth paragraphs to read: 
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Contract time shall begin on the first working day following the Notice to Proceed Date. 
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete.  If substantial completion has been granted and all the authorized 
working days have been used, charging of working days will cease.  Each week the Engineer 
will provide the Contractor a statement that shows the number of working days: (1) charged 
to the contract the week before; (2) specified for the physical completion of the contract; 
and (3) remaining for the physical completion of the contract.  The statement will also show 
the nonworking days and any partial or whole day the Engineer declares as unworkable.  
Within 10 calendar days after the date of each statement, the Contractor shall file a written 
protest of any alleged discrepancies in it.  To be considered by the Engineer, the protest 
shall be in sufficient detail to enable the Engineer to ascertain the basis and amount of time 
disputed.  By not filing such detailed protest in that period, the Contractor shall be deemed 
as having accepted the statement as correct.  If the Contractor is approved to work 10 hours 
a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift 
is worked would ordinarily be charged as a working day then the fifth day of that week will 
be charged as a working day whether or not the Contractor works on that day. 

 
Revise the sixth paragraph to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor. The following events must occur before the Completion Date can be 
established: 

5-59 1. The physical work on the project must be complete; and 

5-60 2. The Contractor must furnish all documentation required by the 
contract and required by law, to allow the Contracting Agency to 
process final acceptance of the contract. The following documents must 
be received by the Project Engineer prior to establishing a completion 
date: 

 a. Certified Payrolls (per Section 1-07.9(5)). 
 b. Material Acceptance Certification Documents 
 c. Monthly Reports of Amounts Credited as DBE Participation, as 

required by the Contract Provisions. 
 d. Final Contract Voucher Certification 
 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for 

the Contractor and all Subcontractors 
f. A copy of the Notice of Termination sent to the Washington State 

Department of Ecology (Ecology); the elapse of 30 calendar days from 
the date of receipt of the Notice of Termination by Ecology; and no 
rejection of the Notice of Termination by Ecology. This requirement will 
not apply if the Construction Stormwater General Permit is transferred 
back to the Contracting Agency in accordance with Section 8-01.3(16). 

 g.  Property owner releases per Section 1-07.24 
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1-08.9 Liquidated Damages 
(August 14, 2013  APWA GSP) 
 
Revise the fourth paragraph to read: 
 

When the Contract Work has progressed to Substantial Completion as defined in the 
Contract, the Engineer may determine that the work is Substantially Complete.  The 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 
overruns in Contract time occurring after the date so established, the formula for liquidated 
damages shown above will not apply.  For overruns in Contract time occurring after the 
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct 
engineering and related costs assignable to the project until the actual Physical Completion 
Date of all the Contract Work.  The Contractor shall complete the remaining Work as 
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a 
written schedule for completing the physical Work on the Contract. 
 

1-09  MEASUREMENT AND PAYMENT 
1-09.2(5) Measurement 
(May 2, 2017  APWA GSP) 
 
Revise the first paragraph to read: 

 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform verification 
checks on the accuracy of each batch, hopper, or platform scale used in weighing contract items 
of Work. 
 

1-09.6 Force Account 
(October 10, 2008  APWA GSP) 
 
Supplement this section with the following: 

 
The Contracting Agency has estimated and included in the Proposal, dollar amounts for all 
items to be paid per force account, only to provide a common proposal for Bidders.  All such 
dollar amounts are to become a part of Contractor's total bid.  However, the Contracting 
Agency does not warrant expressly or by implication, that the actual amount of work will 
correspond with those estimates.  Payment will be made on the basis of the amount of work 
actually authorized by Engineer. 
 

1-09.11(3)  Time Limitation and Jurisdiction 
(November 30, 2018  APWA GSP) 
 
Revise this section to read: 

 
For the convenience of the parties to the Contract it is mutually agreed by the parties that 
any claims or causes of action which the Contractor has against the Contracting Agency 
arising from the Contract shall be brought within 180 calendar days from the date of final 
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acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further 
agreed that any such claims or causes of action shall be brought only in the Superior Court 
of  the county where the Contracting Agency headquarters is located, provided that where 
an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.  
The parties understand and agree that the Contractor’s failure to bring suit within the time 
period provided, shall be a complete bar to any such claims or causes of action. It is further 
mutually agreed by the parties that when any claims or causes of action which the 
Contractor asserts against the Contracting Agency arising from the Contract are filed with 
the Contracting Agency or initiated in court, the Contractor shall permit the Contracting 
Agency to have timely access to any records deemed necessary by the Contracting Agency 
to assist in evaluating the claims or action. 
 

1-09.13(3) Claims $250,000 or Less 
(October 1, 2005 APWA GSP) 
 
Delete this section and replace it with the following: 

 
The Contractor and the Contracting Agency mutually agree that those claims that total 
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by 
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually 
agree in writing to resolve the claim through binding arbitration. 
 

1-09.13(3)A  Administration of Arbitration 
(November 30, 2018  APWA GSP) 
 
Revise the third paragraph to read: 
 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of 
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in 
the Superior Court of the county in which the Contracting Agency’s headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, RCW 
36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the 
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use 
the Contract as a basis for decisions. 

1-10  TEMPORARY TRAFFIC CONTROL 

1-10.3(3)K Portable Temporary Traffic Control Signal 

(Special Provision) Supplement 

There are two existing portable temporary traffic control signals currently in operation 
at the project site.  The Contractor shall take these portable temporary traffic control signals 
into account for traffic control operations.  The Contractor may utilize these portable temporary 
traffic control signals as part of their work zone traffic control.  Alternatively, the Contractor may 
turn them off during the work shift and control all traffic with flaggers.  If necessary, the 
Contractor may remove and/or relocate the signal trailers during the Contractor’s work shift; 
however,  both of the portable temporary traffic control signals shall be returned to their 
original locations and in operation at the end of each work shift. 
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City Public Works personnel shall remove the portable temporary traffic control signals 

upon completion of the soldier pile wall and guardrail installation.     

1-10.4(2) Measurement 

(Special Provision) Supplement 

“Traffic Control Supervisor” will be measured by the hour.   
 
“Traffic Control Labor” will be measured by the hour.  Hours will be measured for activities 
performed under the description of “Flaggers” and “Other Traffic Control Labor”, herein. 
 
“Adjustment of Portable Temporary Traffic Control Signal” will be lump sum. 
 

1-10.5(2) Payment 

(Special Provision) Supplement 

“Traffic Control Supervisor”, per hour. 
  
“Traffic Control Labor”, per hour. 
 
“Adjustment of Portable Temporary Traffic Control Signal”, per lump sum. 
 
The unit Contract price for “Adjustment of Portable Temporary Traffic Control Signal” shall be 
full pay for the work to utilize, turn on/off, relocate, and/or place back in their original location 
the portable temporary traffic control signals. 
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DIVISION 2 

EARTHWORK 

2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 

2-01.1 Description 

(Special Provision) Supplement 

The Contractor shall stake the proposed clearing limits and allow 48 hours for the Engineer to 
approve the clearing limits before commencing activities.  At the direction of the Engineer, the 
limits shall be adjusted in the field.  When staking the clearing limits, the Contractor shall strive 
to protect from damage existing landscaping items, such as vegetation, rockeries, irrigation and 
other items from damage.   

2-01.2 Disposal of Usable Material and Debris 

2-01.5 Payment 

(Special Provision) Supplement 

All costs involved for providing a waste site shall be considered incidental to and included in the 
unit contract price for other items in this contract.   

2-04 HAUL 

2-04.5 Payment 

(Special Provision) Supplement 

In reference to the term “haul” as used in Section 2-04 and Section 2-09.3(1)D of the Standard 
Specifications, all costs and expense involved in haul will be considered incidental to the unit 
contract prices of the bid items and no additional compensation will be made.  

 

2-09 STRUCTURE EXCAVATION 

2-09.3 Construction Requirements 

2-09.3(1)G   Contractor-Provided Disposal Site 

(Special Provision) New Section 

No waste site has been provided by the City for the disposal of material and debris.  The 
Contractor shall make all arrangements, at Contractor's expense, for the disposal of waste 
materials and shall protect the City from any and all damages arising therefrom. 

2-09.4  Measurement 

(Special Provision) Supplement 

“Structure Excavation Class B Incl. Haul” will be measured loose, in the haul truck, by cubic yard 
by visual inspection and agreed upon by the Engineer and Contractor. 
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“Gravel Backfill for Walls” will be measured by the ton. 

2-03.5 Payment 

(Special Provision) Supplement 

“Structure Excavation Class B Incl. Haul”, per cubic yard in the haul truck. 
 
“Gravel Backfill for Walls”, per ton.  
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DIVISION 3 
PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING 

3-01 PRODUCTION FROM QUARRY AND PIT SITES 

3-01.4 Contractor Furnished Material Sources 

(Special Provision) Supplement 

If the source of materials provided by the Contractor necessitates hauling over roads other than 
City streets, the Contractor shall at his or her own expense make all arrangements for the use of 
haul routes. 
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DIVISION 4 
BASES 

4-04 BALLAST AND CRUSHED SURFACING 

4-04.1 Description 

(Special Provision) Supplement 

Crushed Surfacing Top Course may be used as shoulder top dressing and restoration. 
 
Crushed Surfacing Base Course may not be used as shoulder top dressing and restoration.   

4-04.3(4)   Placing and Spreading 

(Special Provision) Supplement 

Crushed rock shall be spread and shaped, and compacted to conform to the widths, depths and 
cross-section slopes shown on the drawings.  

4-04.4 Measurement 

(Special Provision) Supplement 

“Crushed Surfacing Top Course (or Base Course)” will be measured by the ton. 

4-04.5 Payment 

(Special Provision) Supplement 

“Crushed Surfacing Top Course (or Base Course)”, per ton. 
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DIVISION 6 
STRUCTURES 

6-16 SOLDIER PILE AND SOLDIER PILE TIEBACK WALLS 

6-16.3 Construction Requirements 

6-16.3(4) Installing Soldier Piles 

(Special Provision) Supplement 

Upon completion of the soldier wall, exposed faces of the soldier piles and lagging support 
members shall be painted with a dark brown industrial enamel paint (similar to or matching 
Federal Standard 595 Color FS 30070) . 

6-16.3(6) Designing and Installing Lagging and Installing Permanent Ground Anchors 

6-16.3(6)D Installing Lagging and Permanent Ground Anchors 

(Special Provision) Supplement 

Upon completion of the soldier pile wall, the Contractor shall remove all temporary nails from 
the lagging. 

6-16.4 Measurement 

(Special Provision) Supplement 

“Soldier Pile Wall” will be measured as lump sum. 

6-16.5 Payment 

(Special Provision) Supplement 

“Soldier Pile Wall”, per lump sum. 
 
The unit Contract price for “Soldier Pile Wall” shall be full pay to construct the wall according to 
the plans including all costs associated with fabricating, providing, drilling, including casings if 
necessary; CDF and lean concrete backfill, and installing soldier piles; painting soldier piles; 
timber lagging, all concrete associated with the wall construction; miscellaneous steel, 
construction geotextile for underground drainage, and all labor and other materials required to 
complete the wall. 
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DIVISION 7 
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER MAINS, AND CONDUITS 

7-00 GENERAL MATTERS 

(Special Provision) New Section 

7-00.1 General 
For the convenience of the Contractor the Plans show approximate locations of various existing 
utilities and other obstructions.  This information, if shown, has been obtained from records and 
cannot be guaranteed accurate.  The Contractor shall diligently check for interferences with 
existing utilities ahead of his or her work including exploration in advance of excavation. 
 
The Contractor is further alerted to the provisions of RCW 19.122 and his or her responsibilities 
by performing excavation required by the Contractor Documents and Standard Specifications.   

7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 

7-05.3         Construction Requirements 

(Special Provision) Supplement 

The Contractor is advised that the locations of gas, water, telephone, and cable service lines are 
not necessarily shown on the Plans.  It will be the Contractor’s responsibility to coordinate with 
franchise utilities so that services are maintained per City standards.  This will include 
coordination and making necessary arrangements with service providers for the reconnection or 
relocation of service lines away from the proposed storm drainage system. 

7-15 SERVICE CONNECTIONS 

7-15.1 Description  

(Special Provision) Supplement 

This work consists of adjusting water meter boxes to finished grade and replacing existing water 
meter boxes with new steel meter boxes furnished by the City as directed by the Engineer. 

7-15.3 Construction Requirements  

(Special Provision) Supplement 

Set meter boxes on firm compacted gravel backfill and adjust to finished grade.  In paved areas 
set meter box on concrete blocks that bear on compacted gravel.   

7-15.4 Measurement  

(Special Provision) Supplement 

“Adjust Water Meter Box” will be measured per each. 

7-15.5 Payment  

(Special Provision) Supplement 

“Adjust Water Meter Box”, per each. 
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The unit price for “Adjust Water Meter Box” and shall be full compensation for all work to adjust 
the existing water meter box to finished grade in accordance with the plans and details.  
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DIVISION 8 
MISCELLANEOUS CONSTRUCTION 

8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 

8-01.1 Description 

(Special Provision) Supplement 

The Contractor shall install and maintain all temporary and permanent erosion control measures 
and Best Management Practices (BMP’s) in accordance with the Plans, Standard Specifications, 
Special Provisions, permit conditions, or as directed by the Engineer prior to clearing, grubbing, 
or grading or as necessary as clearing and grading progress.  Such measures shall include, but 
are not necessarily limited to: 
 

 Erosion and water pollution control for stockpiled materials 
 Straw bale check dams 
 Straw mulch, netting, and tackifier 
 Temporary construction entrance/exit 
 Inlet protection on existing and proposed drainage structures 
 Reinforced silt fencing 
 Plastic covering 
 Temporary HMA curb 
 Disposal of sediments and materials 
 Maintenance of BMPs including in the event of emergencies and as weather and field 

conditions dictate; and also including installation of additional BMPs which may become 
required as field and weather conditions evolve. 

 Street sweeping and cleaning 
 All materials, tools, and equipment necessary to meet these requirements 

 
All disturbed areas shall be hydroseeded except as are designated for edge restoration or 
roadside restoration.  The seeding may be accomplished by approved hand methods when 
impractical to perform by hydroseeding.  The Contractor shall submit the proposed plan for 
hand seeding to the Engineer for approval five days prior to any seeding.  
 
Water 
The Contractor shall make, at the Contractor's expense, whatever arrangements may be 
necessary to ensure an adequate supply of water required for erosion control.  The Contractor 
shall also furnish all necessary hose, equipment, attachments, and accessories for the adequate 
irrigation of planted areas as may be required to complete the work as specified.   
 
The Contractor is notified double check valve assemblies on meters must be certified each time 
they are hooked up to a hydrant, even if the hydrant has been used before, per Mercer Island 
requirements.   
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8-01.3 Construction Requirements 

8-01.3(8) Street Cleaning 

(Special Provision) Supplement 

The Contractor shall be responsible for controlling dust and mud within the project.  All streets 
used by the Contractor during the execution of the work under this contract shall be maintained 
in a clean condition.  Any damage caused by dust and/or mud shall be the sole responsibility of 
the Contractor.  In no case shall sediment-laden water be allowed to enter drainage facilities 
without prior filtration or sedimentation. 
 
The roadway shall be swept daily and as needed.  Flushing will not be permitted.   

8-01.3(9)D   Inlet Protection 

(Special Provision) Supplement 

Inlet protection can be in the form of internal devices and shall be installed prior to clearing, 
grubbing or earthwork activities.  Catch Basin Inserts shall be installed on all existing and new 
catch basins that are located within the project. 
 
Catch Basin Inserts 
Catch Basin Inserts shall be installed at all catch basins within project limits and those 
immediately downstream of the project site that could possibly receive sediment laden runoff 
from the site.  They shall be installed and meet the requirement of the detail in the Plans.  
Simply placing a piece of geotextile under the catch basin grate is not acceptable.   
Catch basin inserts shall be installed, maintained, inspected, and removed per the Standard 
Specifications and as recommended by the manufacturer.  Pre-approved manufactured products 
include: 
 

 Siltsack by Atlantic Construction Fabrics, Inc., (800) 448-3636 
 StreamGuard by Foss Environmental, (800) 909-3677 
 Emcom Insert by Emcom NW, (425) 462-1280 
 Beaver Dam or Dandy Bag by Dandy Products, Inc., (800) 591-2284 
 Envirodrain 
 Drain Warden, or 
 Approved Equal 

8-01.3(16) Removal 

(Special Provision) Supplement 

Removing Erosion / Water Pollution Control BMPs 
The Contractor shall removal all Temporary Erosion / Water Pollution Control BMPs within 
twenty (20) days after final slope stabilization, landscape restoration, or after the BMPs are no 
longer needed.  Trapped sediment shall be removed or stabilized on site. 

8-01.3(17) Suspension of Work 

(Special Provision) New Section 
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If at any time during the life of this Contract it becomes necessary, or the Contractor elects to 
suspend work due to weather conditions, material delivery schedules, or other constraints, it 
shall be the Contractor’s obligation to meet the following requirements: 
 

 The Contractor shall remain obligated to meet the Temporary Water Pollution / Erosion 
Control requirements of the Plans during any suspension of work. 

 The Contractor shall remain obligated to meet the Temporary Traffic Control (both 
vehicular and pedestrian) requirements of the Plans during any suspension of work. 

 The Contractor shall maintain vigilance and maintain a safe project area free of hazards 
to public safety and shall remedy all hazardous situations immediately. 

8-01.4 Measurement 

(Special Provision) Supplement 

“Erosion / Water Pollution Control” will be by force account.   
 
“Inlet Protection” will be measured per each for each initial installation at a drainage structure.   
 
Relocation and/or replacement of damaged protection devices will not be measured. 

8-01.5 Payment 

(Special Provision) Supplement 

All costs associated with providing water for the work in this contract shall be incidental to 
other items in the contract and no additional payment will be made. 
 
Roadway sweeping and cleaning shall be considered incidental to other items in the contract 
and no additional payment will be made. 
 
Payment will be made for the following bid item(s): 
 
“Inlet Protection”, per each initial installation at a drainage structure. 
 
No additional compensation shall be awarded for reuse or relocation of “Inlet Protection”. 
 
Sediment removal from and maintenance of erosion control devices will be paid by force 
account under the item “Erosion / Water Pollution Control”.  To provide a common proposal for 
all bidders, the Contracting Agency has entered an amount in the proposal to become part of 
the Contractor’s total bid.  Measurement by force account shall be full compensation for all 
labor, material, tools, and equipment necessary to satisfactorily complete the work as defined in 
the Standard Specifications and these Special Provisions. 

8-02 ROADSIDE RESTORATION 

8-02.3(2)A Chemical Pesticides 

(Special Provision) Supplement 

No chemical herbicides will be allowed in any planting areas.  
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8-02.3(17) Downslope Restoration 

(Special Provision) New Section 

Downslope restoration shall consist of fine grading adjacent landscaped areas, extra seeding, 
placement of straw mulch and/or jute matting, slope restorations, and other landscape 
restoration work not currently identified on the Plans, as directed by the Engineer.  
 
The Contractor is specifically reminded that unnecessary damage caused beyond the limits of 
clearing or construction shall be repaired in like or better condition at the Contractor’s sole 
expense. 

8-02.4  Measurement 

(Special Provision) Supplement 

“Downslope Restoration” will be by force account. 

8-02.5 Payment 

(Special Provision) Supplement 

 “Downslope Restoration”, per force account. 
 
Measurement by force account for “Downslope Restoration”, shall be full compensation for all 
labor, material, tools, and equipment necessary to satisfactorily complete the work as identified 
in the Standard Specifications and these Special Provisions.  To provide a common proposal for 
all bidders, the Contracting Agency has entered an amount in the proposal to become part of 
the Contractor’s total bid. 

8-11 GUARDRAIL 

8-11.2 Materials 

(Special Provision) Supplement 

All posts and blocks shall be treated timber. 

8-15 RIPRAP 

8-15.1 Description 

(Special Provision) Supplement 

This work shall consist of placing 2”-4” rock in areas requiring stabilization as shown on the 
plans. 

8-15.2 Materials 

(Special Provision) Supplement 

The gradation for the 2”-4” rock shall meet the requirements of Rock for Erosion and Scour 
Protection Class C per Section 9-13.4(2). 
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8-15.4 Measurement 

(Special Provision) Supplement 

“2”-4” Rock” will be measured by the ton. 

8-15.5 Payment 

(Special Provision) Supplement 

 “2”-4” Rock”, per ton. 
 
The contract bid price for “2”-4” Rock” shall be full compensation for all labor, material, tools, 
and equipment necessary to satisfactorily place the rock. 

8-26 EDGE RESTORATION 

(Special Provision) New Section 

8-26.1 Description 
The work shall consist of placing Crushed Surfacing Top Course, along the edges of paved areas. 

8-26.2 Materials 
Crushed Surfacing Top Course shall meet the requirements of Section 9-03.9(3) Crushed 
Surfacing of the Standard Specifications.   

8-26.3 Construction Requirements 
Edge restoration shall be completed in accordance with the details shown on the Plans and as 
directed by the Engineer.  Crushed surfacing top course shall be compacted in accordance with 
Section 4-04.3(11) Shoulder Ballast of the Standard Specifications.   

8-26.5 Payment 
Crushed Surfacing Top Course shall be paid for under the bid item “Crushed Surfacing Top 
Course (or Base Course)”.  

END OF SPECIAL PROVISIONS 
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Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's 
predetermined list, these criteria shall be used by the Contractor (and the Contractor's 
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to 
determine coverage under RCW 39.12. The production, in the State of Washington, of 
non-standard items is covered by RCW 39.12, and the production of standard items is not. 
The production of any item outside the State of Washington is not covered by RCW 39.12. 

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12. 
If it is, go to question 2. 

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under 
RCW 39.12. If not, go to question 3. 

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not, 
go to question 4. 

4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5. 

5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market? If not, the work is covered 
by RCW 39.12. If yes, go to question 6. 

6. Does the specific prefabricated item, generally defined as standard, have any unusual 
characteristics such as shape, type of material, strength requirements, finish, etc? If yes, 
the work is covered under RCW 39.12. 

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at (360) 
902-5330. 
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WSDOT's 
Predetermined List for 

Suppliers - Manufactures - Fabricator 

Below is a list of potentially prefabricated items, originally furnished by WSDOT to 
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked 
with an X in the "YES" column should be considered to be non-standard and therefore 
covered by RCW 39.12. Items marked with an X in the "NO" column should be 
considered to be standard and therefore not covered. Of course, exceptions to this 
general list may occur, and in that case shall be evaluated according to the criteria 
described in State and L&I's policy statement. 

ITEM DESCRIPTION YES NO 

1. Metal rectangular frames, solid metal covers, herringbone grates, 
and bi-directional vaned grates for Catch Basin 
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans X 

2. Metal circular frames (rings) and covers, circular grates, 
and prefabricated ladders for Manhole Types 1, 2, and 3, 
Drywell Types 1, 2, and 3 and Catch Basin Type 2. 
See Std. Plans 

X 

3. Prefabricated steel grate supports and welded grates, 
metal frames and dual vaned grates, and Type 1, 2, and 
3 structural tubing grates for Drop Inlets. See Std. Plans. X 

4. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X 

5. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes larger than 60 inch  diameter. X 

6. Corrugated Steel Pipe - Steel lock seam corrugated 
pipe for culverts and storm sewers, sizes 30 inch 
to 120 inches in diameter. May also be treated, 1 thru 5. X 

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated 
pipe 

for culverts and storm sewers, sizes 30 inch to 120 inches in 
diameter. May also be treated, #5. 

X 
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ITEM DESCRIPTION YES NO 

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for 
mounting sign structures, luminaries and other items, shall be 
made from commercial bolt stock. 
See Contract Plans and Std. Plans for size and material type. 

X 

9. Aluminum Pedestrian Handrail - Pedestrian handrail 
conforming to the type and material specifications set forth in 

the 
contract plans. Welding of aluminum shall be 
in accordance with Section 9-28.14(3). 

X 

10. Major Structural Steel Fabrication - Fabrication of major steel 
items such as trusses, beams, girders, etc., for bridges. X 

11. Minor Structural Steel Fabrication - Fabrication of minor steel 
Items such as special hangers, brackets, access doors for 
structures, access ladders for irrigation boxes, bridge expansion 
joint systems, etc., involving welding, cutting, punching and/or 
boring of holes. See Contact Plans for item description and 

shop 
drawings. 

X 

12. Aluminum Bridge Railing Type BP - Metal bridge railing 
conforming to the type and material specifications set forth 
in the Contract Plans. Welding of aluminum shall be in 
accordance with Section 9-28.14(3). 

X 

13. Concrete Piling--Precast-Prestressed concrete piling for use as 
55 

and 70 ton concrete piling. Concrete to conform to 
Section 9-19.1 of Std. Spec.. X 

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment 
sections and flat top slabs. See Std. Plans. X 

15. Precast Drywell Types 1, 2, and with cones and adjustment 
Sections. 
See Std. Plans. X 

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2 
With adjustment sections. See Std. Plans. X 
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ITEM DESCRIPTION YES NO 

17. Precast Concrete Inlet - with adjustment sections, 
See Std. Plans X 

18. Precast Drop Inlet Type 1 and 2 with metal grate supports. 
See Std. Plans. X 

19. Precast Grate Inlet Type 2  with extension and top units. 
See Std. Plans X 

20. Metal frames, vaned grates, and hoods for Combination 
Inlets. See Std. Plans X 

21. Precast Concrete Utility Vaults - Precast Concrete utility vaults 
of 

various sizes. Used for in ground storage of utility facilities and 
controls. See Contract Plans for size and construction 
requirements. Shop drawings are to be provided for approval 
prior to casting 

X 

22. Vault Risers - For use with Valve Vaults and 
Utilities 

X 
Vaults. 

X 

23. Valve Vault - For use with underground utilities. 
See Contract Plans for details. X 

24. Precast Concrete Barrier - Precast Concrete Barrier for 
use as new barrier or may also be used as Temporary Concrete 
Barrier. Only new state approved barrier may be used as 
permanent barrier. 

X 

25. Reinforced Earth Wall Panels – Reinforced Earth Wall Panels in 
size and shape as shown in the Plans. Fabrication plant has 
annual approval for methods and materials to be used. 
See Shop Drawing. 
Fabrication at other locations may be approved, after facilities 
inspection, contact HQ. Lab. 

X 

26. Precast Concrete Walls - Precast Concrete Walls - tilt-up wall 
panel in size and shape as shown in Plans. 
Fabrication plant has annual approval for methods and materials 
to be used 

X 
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ITEM DESCRIPTION YES NO 

27. Precast Railroad Crossings - Concrete Crossing Structure 
Slabs. X 

28. 12, 18 and 26 inch Standard Precast Prestressed Girder – 
Standard Precast Prestressed Girder for use in structures. 
Fabricator plant has annual approval of methods and materials 

to 
be used. Shop Drawing to be provided for approval prior to 
casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete 
Girders for use in structures. Fabricator plant has annual 

approval 
of methods and materials to be used. Shop Drawing to be 
provided for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 
. 

X 

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for 
use in structures. Fabricator plant has annual approval of 
methods and materials to be used. Shop Drawing to be 

provided 
for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

31. Prestressed Precast Hollow-Core Slab – Precast Prestressed 
Hollow-core slab for use in structures. Fabricator plant has 

annual 
approval of methods and materials to be used. Shop Drawing to 
be provided for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A. 

X 

32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for 
use in structures. Fabricator plant has annual approval of 
methods and materials to be used. Shop Drawing to be 

provided 
for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

33. Monument Case and Cover 
See Std. Plan. 
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ITEM DESCRIPTION YES NO 

34. Cantilever Sign Structure - Cantilever Sign Structure 
fabricated from steel tubing meeting AASHTO-M-183. See Std. 
Plans, and Contract Plans for details. The steel structure 

shall be galvanized after fabrication in  accordance with 
AASHTO-M-111. 

X 

35. Mono-tube Sign Structures - Mono-tube Sign Bridge 
fabricated to details shown in the Plans. Shop drawings for 
approval are required prior to fabrication. X 

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel 
tubing meeting AASHTO-M-138 for Aluminum Alloys. 
See Std. Plans, and Contract Plans for details. The steel 

structure 
shall be galvanized after fabrication in accordance 
with AASHTO-M-111. 

X 

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std 
Plans. Shop drawings for approval are to be provided prior to 
fabrication 

X 
38. Light Standard-Prestressed - Spun, prestressed, hollow 

concrete poles. X 
39. Light Standards - Lighting Standards for use on highway 

illumination systems, poles to be fabricated to conform with 
methods and materials as specified on Std. Plans. See Specia 
Provisions for pre-approved drawings. 

X 

40. Traffic Signal Standards - Traffic Signal Standards for use on 
highway and/or street signal systems. Standards to be 

fabricated 
to conform with methods and material as specified on Std. 

Plans. 
See Special Provisions for pre-approved drawings 

X 

41. Precast Concrete Sloped Mountable Curb (Single and 
DualFaced) 
See Std. Plans. 

X 
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ITEM DESCRIPTION YES NO 

42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, 
the sources of the following materials must be submitted and 
approved for reflective sheeting, legend material, and 

aluminum 
sheeting. 
NOTE: *** Fabrication inspection required. Only signs tagged 
"Fabrication Approved" by WSDOT Sign Fabrication Inspector 

to be installed 

X X 

Custom 
Message 

Std 
Signing 

Message 
43. Cutting & bending reinforcing steel X 
44. Guardrail components X X 

Custom 
End Sec 

Standard 
Sec 

45. Aggregates/Concrete mixes 

46. Asphalt 

Covered by 
WAC 296-127-018 

Covered by 
WAC 296-127-018 

47. Fiber fabrics X 
48. Electrical wiring/components X 
49. treated or untreated timber pile X 
50. Girder pads (elastomeric bearing) X 
51. Standard Dimension lumber X 
52. Irrigation components 
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ITEM DESCRIPTION YES NO 

53. Fencing materials X 
54. Guide Posts X 
55. Traffic Buttons X 
56. Epoxy X 
57. Cribbing X 
58. Water distribution materials X 
59. Steel "H" piles X 
60. Steel pipe for concrete pile casings X 
61. Steel pile tips, standard X 
62. Steel pile tips, custom X 
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Prefabricated items specifically produced for public works projects that are prefabricated in a 
county other than the county wherein the public works project is to be completed, the wage for 
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual 
prefabrication takes place. 

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are 
applied to work they perform. 

See RCW 39.12.010 
(The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department 

interprets this phrase to mean the actual work site. 
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WSDOT's List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or building 
heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage Rates 
For Public Work Contracts" documents. 

 Building Service Employees 
 Electrical Fixture Maintenance Workers 
 Electricians - Motor Shop 
 Heating Equipment Mechanics 
 Industrial Engine and Machine Mechanics 
 Industrial Power Vacuum Cleaners 
 Inspection, Cleaning, Sealing of Water Systems by Remote Control 
 Laborers - Underground Sewer & Water 
 Machinists (Hydroelectric Site Work) 
 Modular Buildings 
 Playground & Park Equipment Installers 
 Power Equipment Operators - Underground Sewer & Water 
 Residential *** ALL ASSOCIATED RATES *** 
 Sign Makers and Installers (Non-Electrical) 
 Sign Makers and Installers (Electrical) 
 Stage Rigging Mechanics (Non Structural) 

The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 

 Fabricated Precast Concrete Products 
 Metal Fabrication (In Shop) 

Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 

WAC 296-127-018 Agency filings affecting this section 

Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials. 

(1) The materials covered under this section include but are not limited to: Sand, gravel, 
crushed rock, concrete, asphalt, or other similar materials. 

(2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 

(a) They deliver or discharge any of the above-listed materials to a public works project 
site: 

(i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 

(ii) At multiple points at the project; or 

(iii) Adjacent to the location and coordinated with the incorporation of those materials. 

(b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 

(c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry, 
etc.,) which is established for a public works project for the specific, but not necessarily 
exclusive, purpose of supplying materials for the project. 

(e) They deliver concrete to a public works site regardless of the method of 
incorporation. 

(f) They assist or participate in the incorporation of any materials into the public works 
project. 
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(3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to load, 
loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain another 
load of material for use on a public works site or returning to the public works site to obtain 
another load of excavated material is time spent in travel that is subject to prevailing wage. 
Travel to a supply source, including travel from a public works site, to obtain materials for 
use on a private project would not be travel subject to the prevailing wage. 

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 

(a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be incorporated 
into the project. 

(b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 

(5) The applicable prevailing wage rate shall be determined by the locality in which the 
work is performed. Workers subject to subsection (2)(d) of this section, who produce such 
materials at an off-site facility shall be paid the applicable prevailing wage rates for the 
county in which the off-site facility is located. Workers subject to subsection (2) of this 
section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is located. 

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12 
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and 
4/1/92, effective 8/31/92.] 
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************************************************************************************************************  
Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 
the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 

B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  
F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly 
rate of wage. 

  
G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-

ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten 
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment 

breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday through 
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate 
of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  
J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday through 
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 
K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on holidays shall be paid at double the hourly rate of wage. 
 
M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage. 

All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday 
shall be paid at double the hourly rate of wage.  

 
P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 
 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 
Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times 
the hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 
  

 
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 
Labor Day shall be paid at three times the hourly rate of wage. 

  
V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 
double the hourly rate of wage. 

  
W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid 
at double the hourly rate of wage. 

  
X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday 
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on 
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 
holiday and all work performed shall be paid at double the hourly rate of wage. 

  
Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the 
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or 
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours 
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  
Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  
 
B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 
 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday 

pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage. 
 

M. This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the 
hourly rate of wage. 

  
O.  All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage. 
  
R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 
  
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 
  
 
  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
  

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and 
one-half times the hourly rate of wage including holiday pay. 

 
H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 
compensated at one and one half (1-1/2) times the regular rate of pay. 
 

 
J. All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on 

Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
K. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in 
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.  

 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee 
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period. 
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 
 
 

4. C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday 
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked 
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 

 
 D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates 
include all members of the assigned crew. 

 
EXCEPTION:  
On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 
plants, industrial plants, associated installations and substations, except those substations whose primary function is 
to feed a distribution system, will be paid overtime under the following rates: 
 
The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times 
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times 
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays 
and holidays will be at the double the hourly rate of wage. 
 
All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 
hourly rate of wage. 
 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the first 
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 
double the hourly rate of wage. 

 
H. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid 
at three times the hourly rate of wage. 

 
I. The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours 
worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 
 
 
4. J. The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage.  All hours 
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly 
rate of wage. 

 
 K. All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday 

is the sixth consecutive day worked.  All hours worked over twelve (12) in a day Monday through Saturday, and all 
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage. 

 
 L. The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours 
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double 
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage, 
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay. 

 
U. The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement 
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12) 
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
 V. Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or 

outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and 
one-half (1 ½) the straight time rate. 
 
In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at 
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All 
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x) 
the straight time rate of pay. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours. 
 
When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be 
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight 
(8) hours. 
 

W. All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 
 
When an employee returns to work without at least eight (8) hours time off since their previous shift, all such time 
shall be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break 
of eight (8) hours. 
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Overtime Codes Continued 
 
 

4. X. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6 
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations). 
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established 
when considered necessary by the Employer. 

 
The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022), 
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour 
schedule or back to the other.  All hours of work on these shifts shall be paid for at the straight time hourly rate. Work 
performed in excess of eight hours (or ten  hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate. 

 
When due to conditions beyond the control of the Employer, or when contract specifications require that work can 
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight 
time rate, eight (8) hours work for eight (8) hours pay.  The starting time shall be arranged to fit such conditions of 
work. 

 
When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall 
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of 
eight (8) hours. 

 
 Y. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. All work 
performed after 6:00 pm Saturday to 6:00 am Monday and holidays shall be paid at double the straight time rate of 
pay.  
 
Any shift starting between the hours of 6:00 pm and midnight shall receive an additional one dollar ($1.00) per hour 
for all hours worked that shift.  
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. 
 

 Z. All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 
rate of 20% over the hourly rate of wage. Work performed on Sundays may be paid at double time. All hours worked 
on holidays shall be paid at double the hourly rate of wage. 

 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
11. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
 

A. The first ten (10) hours worked on Saturday and all hours worked on holidays shall be paid at one and one-half times 
the hourly rate of wage. All hours worked over twelve (12) hours Monday through Saturday, and all hours worked on 
Sundays shall be paid at double the hourly rate of wage.  

 
 

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime rate until 
such time as the employee has had a break of eight (8) hours or more. 
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Holiday Codes 
 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  
 

B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 

D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 
Saturday after Thanksgiving Day, And Christmas Day (8).  

 
 H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
 
 I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 
 
 J.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day, 

Christmas Eve Day, And Christmas Day (7). 
 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 
 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday after Thanksgiving Day, And Christmas Day (8). 
 

N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 
Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 
 
 R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 
 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 
And Christmas Day (7). 

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 
 
6.  G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve 
Day (11). 

  
 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).  
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Holiday Codes Continued 
 
 
 T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And 
Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 
holiday. 

 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed 
As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding Friday shall 
be a regular work day. 

 
 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 
preceding Friday. 

  
C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be 
observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday 
on the preceding Friday. 

 
 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a 
Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday. 

  
G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 
 

 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
I. Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  
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7. J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 

Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 

 
 
  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

   
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 

 
 W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 
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7. G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 

 
 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  

 
 J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 

Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 

 
 
  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

   
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 
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7. W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 

 
 
 
15. F. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (8). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 
 

 G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 
Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 
 
 

 
Note Codes 

 
 
8.  D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  
 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 
  
M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 
 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 
 

S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic 
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued 
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 
2012. 
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Note Codes Continued 
 
 
8. T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all temporary 

traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during 
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or 
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of 
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012. 

 
 U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: $1.50, 

And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all 
work performed underground, including operating, servicing and repairing of equipment. The premium for 
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who 
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation 
receive an additional $0.50 per hour. 

 
  V. In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The 

premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day. 
The premiums are to be paid one time for the day and are not used in calculating overtime pay.  
 
Depth premiums apply to depths of fifty feet or more. Over 50' to 100' - $2.00 per foot for each foot over 50 feet. Over 
101' to 150' - $3.00 per foot for each foot over 101 feet. Over 151' to 220' - $4.00 per foot for each foot over 220 feet. 
Over 221' - $5.00 per foot for each foot over 221 feet.  
 
Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent 
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’ 
- $1.50 per foot beginning at 300’. Over 600’ - $2.00 per foot beginning at 600’. 
 

W. Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates 
would apply to meters not fitting this description. 

 

X. Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit: 
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.  
 
When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a 
government agency or the contract specifications requires that work can only be performed outside the normal 5 am 
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time 
status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 

Y. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work 
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. 
 
Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions 
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above 
the classification rate. 
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Note Codes Continued 
 

 
8. Z. Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require 
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a 
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed 
on Saturday or Sunday.) 
 
 

9.  A.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour. 
  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require 
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift.  When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 
Certified Crane Operator Premium:  Crane operators requiring certifications shall be paid $0.50 per hour above their 
classification rate. 
   
Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length: 
 
(A) – 130’ to 199’ – $0.50 per hour over their classification rate.  
(B) – 200’ to 299’ – $0.80 per hour over their classification rate.  
(C) – 300’ and over – $1.00 per hour over their classification rate. 

 
 

B. The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 
shift shall be used in determining the scale paid.  

  
Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 

 C. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 
Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal 
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control 
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the 
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.  
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Note Codes Continued 
 
 
9. D. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 

towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or 
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 

 
 
 E. Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or 

manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic 
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, 
Level B: $0.75, Level C: $0.50, And Level D: $0.25. 
 

 F. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere 
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.   



 

 

 

 

 

 

APPENDIX B: 

GEOTECHNICAL REPORT 



April 2, 2021 

HWA Project No. 2020-141-21 Task 2 

 

CM Design Group 
1318 Pike Street 

Seattle, Washington 98122 

 

Attn:  John Thoreson, P.E. 

 

Subject: 2021 Mercer Island Overlay 

 East Mercer Way Slide Repair 

 Mercer Island, Washington  

 

 

Mr. Thoreson: 

At your request, HWA GeoSciences Inc. (HWA) completed a geotechnical investigation of a 

recent landslide that occurred along East Mercer Way in Mercer Island, Washington.  HWA 

conducted a geologic slide reconnaissance, logged one geotechnical boring to a depth of 40-feet 

above the slide location to evaluate the subsurface conditions of the slope, and completed four 

geotechnical hand explorations to evaluate the thickness and extent of the slide debris.  HWA 

performed engineering analyses related to the landslide and this report presents the results of our 

investigations and provides our geotechnical recommendations for soldier pile wall design.  The 

purpose of our work was to evaluate subsurface conditions, develop soil engineering properties 

and perform design calculations for a proposed cantilevered soldier pile wall using geometry 

provided by CM Design Group. 

PROJECT DESCRIPTION 

We understand that a landslide occurred in January 2021 on the downslope (east) side of East 

Mercer Way approximately 0.2 miles north of its intersection with Glenhome Road.  Figure 1, 

Vicinity Map, shows the approximate location.  At this location, the post-slide slope extends 

down from the edge of the road at a slope of approximately 1.3H:1V based on a survey 

performed by the design team.  The slide has destabilized the slope and a portion of East Mercer 

Way, requiring the construction of a retaining structure.  Based on the post-slide geometry and 

discussions with the design team, we understand that a solider pile and lagging retaining wall is 

to be designed. 
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FIELD INVESTIGATIONS 

Slide Reconnaissance 

We observed slope and surficial soil conditions of the landslide geometry and geomorphology 

and performed explorations to evaluate subsurface conditions of the existing slope and the 

landslide mass.  Initial slope observations were made on February 10, 2021 by a senior 

geotechnical engineer, Bryan K. Hawkins, P.E.   A second evaluation was made by a senior 

engineering geologist, Brad. W. Thurber, L.E.G., on February 18, 2021.  Observations were 

made of the overall geomorphology of the ravine, the slide extent and deposits, exposures of 

intact native deposits and the slide deposits, and evidence for past sliding.  

Subsurface Investigation 

Depths of colluvium (slide debris) were determined by performing hand explorations through the 

slide mass with hand digging equipment.  A total of four hand explorations were completed on 

February 18, 2021 by two geologists from HWA.  The four hand explorations, designated HH-1 

through HH-4, were advanced to depths of about 4.5 to 7 feet.  The locations of the explorations 

are presented in Figure 2, Site and Exploration Plan. 

One borehole was drilled on February 15, 2021 by Holocene Drilling, Inc, of Puyallup, 

Washington under subcontract to HWA.  The borehole was drilled near the center of the 

northbound lane just north of the slide area, as shown on Figure 2, Site and Exploration Plan.  

The borehole, designated BH-1, was drilled to a depth of 41.5-feet with a Diedrich D-50 track-

mounted drill rig using hollow-stem auger (HSA) drilling techniques.  Soil samples were 

collected at 2½- to 5-foot depth intervals using Standard Penetration Test (SPT) sampling 

methods, which consisted of using a 2-inch outside diameter, split-spoon sampler driven with a 

140-pound hammer.  During the test, each sample was obtained by driving the sampler up to 18 

inches into the soil with the hammer free-falling 30 inches per stroke.  The number of blows 

required for each 6 inches of penetration was recorded.  The standard penetration resistance of 

the soil was calculated as the number of blows required for the final 12 inches of penetration.  If 

a total of 50 blows was recorded within a single 6-inch interval, the test was terminated, and the 

blow count was recorded as 50 blows/number of inches of penetration.  This resistance provides 

an indication of the relative density of granular soils and the relative consistency of cohesive 

soils. 

A geologist from HWA GeoSciences directed and logged the explorations and recorded pertinent 

information, including sample depths, stratigraphy, soil engineering characteristics, and 

groundwater occurrence.  Soil samples obtained from the exploration were classified in the field 
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and representative portions were placed in plastic bags.  These soil samples were then taken to 

our laboratory in Bothell, Washington for further examination.   

A Legend of Terms and Symbols Used in our Exploration Logs is presented in Figure A-1, 

Appendix A.  Summary soil exploration logs are presented in Figures A-2 through A-6.  It 

should be noted that the stratigraphic contacts shown on the individual exploration logs represent 

the approximate boundaries between soil types; actual transitions may be more gradual.  The soil 

and groundwater conditions depicted are only for the specific date and locations reported and, 

therefore, are not necessarily representative of other locations or times. 

GENERAL GEOLOGIC CONDITIONS 

The project is located within the Puget Lowland.  The Puget Lowland has repeatedly been 

occupied by a portion of the continental glaciers that developed during the ice ages of the 

Quaternary period.  During at least six periods, portions of the ice sheet advanced south from 

British Columbia into the lowlands of Western Washington.  The southern extent of these glacial 

advances was near Olympia, Washington.  Each major advance included numerous local 

advances and retreats, and each advance and retreat resulted in its own sequence of erosion and 

deposition of glacial lacustrine, outwash, till, and drift deposits.  Between and following these 

glacial advances, sediments from the Olympic and Cascade Mountains accumulated in the Puget 

Lowland in lakes and valleys. Deposits overridden by the ice, up to around 3,000 feet thick at 

this latitude, becomes overconsolidated and thus very dense (granular deposits) or very stiff to 

hard (cohesive deposits). 

Geologic information for the project area was obtained from the Geologic Map of Mercer Island 

(Troost, et al, 2006).  According to this map, the near-surface deposits at the project location 

consist of deposits from the latest glacial advance (Vashon Stade) consisting of advance 

outwash, over glacial lacustrine deposits (Lawton clay).   These deposits rest upon fine-grained 

glacial deposits from a prior glaciation, over non-glacial terrestrial deposits.  The location is also 

within one of the many zones of mass-wastage deposits, which are areas around the island where 

an abundance of discrete landslide events are known to have occurred. 

SITE CONDITIONS 

The January 2021 landslide extends from partly into the roadway pavement, down to a small 

stream in the bottom of a ravine.  The height from the roadway to the stream is approximately 

72 feet, and the slide was observed to be up to approximately 30 feet wide.  The slide occurred 

within an east-facing ravine which is near the eastern shore of Mercer Island.  The ravine is one 

of many along the eastern shore of Mercer Island that are typical of those formed by groundwater 

blowout slope retreat and the resulting progressive headward erosion into upland areas.  These 

blowout retreat features form where groundwater within a high-permeability deposit, typically 

advance outwash, is perched over a low-permeability deposit, in this case Lawton clay and older 
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fine-grained deposits.  The ravine is vegetated primarily with deciduous trees and shrubs with 

forest understory plants.  Some evergreen trees were apparent.  

The upper scarp area of the slide exposed advance outwash deposits which consisted of mostly 

granular soil consisting of slightly silty to silty sand, with intermixed zones of slightly more 

cohesive soil.  A two- to three-foot thick layer of fine sandy silt to silt was observed in the scarp 

approximately 15 feet below the pavement surface.  This unit was also encountered in borehole 

BH-1.  The scarp area was steepest from the pavement to this cohesive layer, on the order of 

½H:1V (Horizontal:Vertical). Below this area, the scarp was at approximately 1H:1V to a slight 

bench where the upper handholes were excavated.  The slope from the slight bench downward 

was inclined less steeply than the upper slope and appeared to have been “wiped clean” of 

colluvial soils by the slide, with slide deposits in the lower one-third or so of the slide area down 

to the stream.  The characteristics of the soils observed at the surface are described below in the 

Subsurface Conditions section.  

We did not observe any groundwater emanating from the scarp area, nor from the exposed mid-

slope area or from the toe of the slide debris. 

SUBSURFACE CONDITIONS 

Borehole BH-1 encountered Vashon advance outwash from below the pavement section down to 

the termination depth of the boring, 41.5-feet below the ground surface.  Hand holes HH-1 

through HH-4 all encountered approximately 2- to 4-feet of slide debris, over weathered Vashon 

advance outwash or Vashon advance outwash.   

• Vashon Advance Outwash: Advance outwash typically consists of yellow brown to olive 

brown, clean to slightly silty, fine to medium sand, with varying percentages of gravel.  It 

was deposited in pro-glacial streams as the Vashon Stade ice advanced southward in 

Puget Sound.  In general, the sediments are coarser at higher levels of the unit, because as 

the ice advanced, the streams deposited larger materials closer to the ice.  Because these 

granular soils were overridden by the Vashon Stade ice, they are dense to very dense. 

They are quite permeable; however, they are not always water-bearing.  The advance 

outwash deposit encountered in BH-1 was mostly granular but did have a cohesive sandy 

silt layer from 15 to 20 feet below the ground surface. 

• Slide Debris:  Landslide debris typically has indistinct morphology.  The colluvium 

encountered in the hand explorations was loose, brown, silty sand and gravel with 

varying amounts of roots and other organic material. 

No free groundwater was observed during drilling; however, it is very likely that there was some 

level of water present in the slope at the time that the landslide occurred.  We expect 
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groundwater levels will vary depending on location, season, and the relative abundance of 

precipitation.   

CONCLUSIONS AND RECOMMENDATIONS 

The landslide morphology is a typical shallow “skin” slide that formed in the upper steep slope 

of the ravine.  No evidence of deep-seated sliding was observed.  While the underlying glacially 

consolidated soils are inherently stable, the slope is too steep for soils that will weather on the 

scarp face to remain stable and will slide in the future.  Due to the loss of a portion of the 

roadway shoulder and guardrail support, any further spalling of the scarp will result in further 

loss of roadway.  Thus, the landslide has created an unsafe condition and must be stabilized to 

reopen the road safely for traffic.  Based on our study of the surface and subsurface conditions, 

the slide can be stabilized by constructing a new soldier pile and lagging wall to support the 

upper portion of the slope.  The lower portion of the slope should be covered with matting and 

revegetated to reduce further erosion into the stream. 

Seismic Design Parameters 

Earthquake loading for the project location was developed in accordance with the General 

Procedure provided in Section 3.4 of the AASHTO Guide Specifications for LRFD Seismic 

Bridge Design, 2nd Edition, 2011(AASHTO, 2011) with 2012, 2014 and 2015 Interim Revisions 

and the Washington State Department of Transportation (WSDOT) amendments to the 

AASHTO Guide Specifications provided in the Bridge Design Manual (LRFD) (WSDOT, 

2019a).  For seismic analysis, the Site Class is required to be established and is determined based 

on the average soil properties in the upper 100 feet below the ground surface.  Based on our 

understanding of site geology it is our opinion that the site is underlain by soils that are 

consistent with Site Class D.  The mapped seismic design coefficients for the design level event, 

which has a probability of exceedance of 7 percent in 75 years (equal to a return period of 1,033 

years), were obtained using the USGS Unified Hazard Tool to incorporate the probabilistic 

seismic hazard parameters from the 2014 Updates to the National Hazard Maps (Peterson, et al., 

2014) as well as adopt the site coefficients provided in ASCE 7-16.  The recommended seismic 

coefficients for the design event at the proposed wall are provided in Table 1.  The spectral 

acceleration coefficient at 1-second period (SD1) is greater than 0.5 at the project location; 

therefore, Seismic Design Category D, as given by AASHTO Table 3.5-1 (AASHTO, 2011), 

should be used. 
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Table 1.  AASHTO Guide Specifications calculated by USGS Seismic Hazard Map 

Site 
 

Class 

Peak 
Horizontal 
Bedrock 

Acceleration 
PBA, (g) 

Spectral 
Bedrock 

Acceleration 
at 0.2 sec  

Ss, (g) 

Spectral 
Bedrock 

Acceleration 
at 1.0 sec  

S1, (g) 

Site Coefficients 

 

Peak 

Horizontal 

Acceleration 
PGA (As), (g) 

Fpga Fa Fv 

D 0.4385 1.011 0.269 1.162 1.096 2.061 0.509 

 

Based on the above parameters the Peak Ground Acceleration, PGA (As) for Site Class D at the 

site is 0.509 g. 

Soldier Pile & Lagging Retaining Wall Recommendations 

We recommend that a soldier pile wall be constructed at the top of the slope to stabilize the slide.  

Based on the profiles provided to us, we understand that the maximum retained height of the 

solider pile wall will be approximately 10 feet.  We expect the design wall height will vary with 

site geometry. 

Soldier piles should extend at least 24 feet below the bottom of the free-standing design wall 

height.  Earth pressure diagrams for design of the cantilevered solider pile wall are presented in 

Figure 3.  The active-plus seismic earth pressures are greater than the at-rest earth pressure.  

Therefore, if the seismic (Extreme I) loading condition is satisfied the wall will be adequate for 

the static loading cases (Strength and Service). 

Soldier pile and lagging walls are typically constructed with H-piles spaced 6 to 8 feet apart 

along the wall alignment.  Spacings will depend on the loads and capacity.  The piles are placed 

in vertical drilled holes and the holes are backfilled with lean concrete.  Excavation is made on 

the downslope side of the wall and lagging is installed between the flanges of the piles as the 

excavation proceeds.  Lean concrete must be chipped away to allow lagging installation.   

Lagging can consist of treated timber (typically 4 x 12 timber beams) or precast concrete panels.  

We recommend lagging be embedded a minimum depth of 2 feet at the base. 

Constructability Issues 

The presence of cobbles or boulders embedded in the dense to very dense advance outwash soils 

should be expected, and the contractor should be prepared to handle possible obstructions during 

construction.  The contractor should be prepared to tremie concrete in soldier pile shafts. 
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Structural Fill and Compaction 

Any space behind the lagging should be backfilled with Gravel Backfill for Walls, meeting the 

requirements of Section 9-03.12(2) of the WSDOT Standard Specifications (WSDOT, 2021).  

The gravel should be compacted as well as possible during placement in lifts.   

Backfill placed in front of the proposed wall where excavation is required for lagging installation 

and the upper two feet of fill placed behind the new retaining wall should consist of 1¼ inch 

minus crushed ledge rock (100% fractured faces).  It should be compacted to a dense and 

unyielding condition.  

We recommend a layer of 2-inch to 4-inch quarry spalls be placed over the face of the slope 

below the wall to act as a buttress at the toe of the wall.  The layer of spalls should be on the 

order of 1 to 2 feet in thickness.  Loose slide debris should be excavated from the slope prior to 

placing the quarry spalls.  A 6-inch-thick layer of CSBC should be placed over the quarry spalls 

to fill in (choke) voids within the spalls.  

Additional Considerations 

A curb should be placed along the edge of the roadway to prevent surface runoff from flowing 

onto the slope.  We recommend the curb be at least 6 inches high. 

CONDITIONS AND LIMITATIONS 

We have prepared this report for CM Design and the City of Mercer Island for use in design of 

this project.  Experience shows that soil and ground water conditions can vary significantly over 

small distances.  Inconsistent conditions may occur between explorations that may not be 

detected by a geotechnical study of this nature.  If, during future site operations, subsurface 

conditions are encountered which vary appreciably from those described herein, HWA should be 

notified to review the recommendations made in this report, and revise, if necessary.  If there is a 

substantial lapse of time between submission of this report and the start of construction, or if 

conditions change due to construction operations, it is recommended that this report be reviewed 

to determine the applicability of the conclusions and recommendations considering the changed 

conditions and time lapse. 

We recommend HWA be retained to monitor construction, evaluate subgrade soil conditions as 

they are exposed, and verify that subgrade preparation, paving, and compaction are 

accomplished in accordance with the specifications. 

Within the limitations of scope, schedule and budget, HWA attempted to execute these services 

in accordance with generally accepted professional principles and practices in the fields of 

geotechnical engineering at the time the report was prepared.  No warranty, express or implied, is 

made.  The scope of our work did not include environmental assessments or evaluations 

regarding the presence or absence of wetlands or hazardous or toxic substances in the soil, 

surface water, or ground water at this site. 

          

◆
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Gravel with
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OH

RELATIVE DENSITY OR CONSISTENCY VERSUS SPT N-VALUE

Very Loose

Loose

Medium Dense

Very Dense

Dense

N (blows/ft)

0 to 4

4 to 10
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30 to 50

over 50

Approximate
Relative Density(%)

0 - 15

15 - 35

35 - 65

65 - 85

85 - 100

COHESIVE SOILS

Consistency

Very Soft

Soft

Medium Stiff

Stiff

Very Stiff

Hard

N (blows/ft)

0 to 2

2 to 4

4 to 8

8 to 15
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over 30

Approximate
Undrained Shear

Strength (psf)
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250 -

No. 4 Sieve

Sand with
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amount of fines)
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50% Retained

on No.
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Size

Sand and

Sandy Soils
Clean Sand
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Fraction Passing
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Grained

Soils
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50% or More

Passing

No. 200 Sieve

Size

Silt

and
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50% or More

500

500 - 1000

1000 - 2000

2000 - 4000

>4000

DensityDensity

USCS SOIL CLASSIFICATION SYSTEM

Coarse

Grained

Soils

Gravel and

Gravelly Soils

Highly Organic Soils

GROUP DESCRIPTIONS

Well-graded GRAVEL

Poorly-graded GRAVEL

Silty GRAVEL

Clayey GRAVEL

Well-graded SAND

Poorly-graded SAND

Silty SAND

Clayey SAND

SILT

Lean CLAY

Organic SILT/Organic CLAY

Elastic SILT

Fat CLAY
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MAJOR DIVISIONS
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SW

COHESIONLESS SOILS

Fines (appreciable

LEGEND  2019-129 T03B.GPJ  3/26/21

PROJECT NO.: FIGURE:

Coarse sand

Medium sand

SIZE RANGE

Larger than 12 in

Smaller than No. 200 (0.074mm)

Gravel

time of drilling)

Groundwater Level (measured in well or

AL

CBR

CN

Atterberg Limits:
LL = Liquid Limit

California Bearing Ratio

Consolidation

Resilient Modulus

Photoionization Device Reading
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Specific Gravity

Triaxial Compression

Torvane

3 in to 12 in
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COMPONENT

DRY Absence of moisture, dusty,

dry to the touch.

MOIST Damp but no visible water.
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soil is below water table.

Boulders

Cobbles

Coarse gravel

Fine gravel
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MOISTURE CONTENT

COMPONENT PROPORTIONS

Fine sand
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PROPORTION RANGE DESCRIPTIVE TERMS
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Slightly (Clayey, Silty, Sandy)

30 - 50%

Components are arranged in order of increasing quantities.
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NOTES:  Soil classifications presented on exploration logs are based on visual and laboratory observation.

Density/consistency, color, modifier (if any) GROUP NAME, additions to group name (if any), moisture
content.  Proportion, gradation, and angularity of constituents, additional comments.
(GEOLOGIC INTERPRETATION)

Please refer to the discussion in the report text as well as the exploration logs for a more
complete description of subsurface conditions.

Soil descriptions are presented in the following general order:

< 5%

3-1/4" OD Split Spoon with Brass Rings

(3.0" OD split spoon)
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GROUNDWATER SYMBOLS

COMPONENT DEFINITIONS
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Becomes stratified.
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Hard, olive brown to brown, sandy SILT with silty SAND
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Medium dense, red brown and gray, silty SAND with silt
laminations, moist.

Dense, olive brown, poorly graded SAND, moist.
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Becomes very dense, olive gray.

Borehole was terminated at 41.5-feet below ground surface.
No groundwater seepage was observed during the
exploration.
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DATE COMPLETED:  2/15/2021

DRILLING COMPANY:  Holocene Drilling

DRILLING METHOD:  HSA w/Diedrich D-50 Track Rig

LOCATION:  See Figure 2

DATE STARTED:  2/15/2021

SAMPLING METHOD:  SPT w/Autohammer LOGGED BY:  S. Pemble

>>

>>

SURFACE ELEVATION:  160.0      feet



Loose, olive brown, silty SAND with gravel, wet.
(SLIDE DEBRIS)

Medium dense to dense, yellow brown to olive brown, silty
SAND with scattered gravel, moist.

(VASHON ADVANCE OUTWASH)

Medium dense to dense, brown, poorly graded SAND with silt,
moist. Fines content decreases with depth below 6.0-feet.

Handhole was terminated at 6.5-feet below ground surface.
Surficial slide debris was wet. No continuous groundwater
system noted.
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DATE COMPLETED:  2/18/2021

DRILLING COMPANY:  HWA GeoSciences Inc.

DRILLING METHOD:  Hand Bucket Auger

LOCATION:  See Figure 2

DATE STARTED:  2/18/2021

SAMPLING METHOD:  Grab LOGGED BY:  S. Pemble



Loose, dark brown to brown, silty SAND with gravel and
organics, moist.

(SLIDE DEBRIS)

Dense, brown, poorly graded SAND with silt, moist.
(VASHON ADVANCE OUTWASH)

Handhole was terminated at 4.75-feet below ground surface.
No groundwater seepage was observed during the
exploration.
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DATE COMPLETED:  2/18/2021

DRILLING COMPANY:  HWA GeoSciences Inc.

DRILLING METHOD:  Hand Bucket Auger

LOCATION:  See Figure 2

DATE STARTED:  2/18/2021

SAMPLING METHOD:  Grab LOGGED BY:  S. Pemble



Loose, olive brown to brown, silty SAND with roots and gravel,
wet.

(SLIDE DEBRIS)

Medium dense, brown, silty SAND with gravel, moist.
(WEATHERED VASHON ADVANCE OUTWASH)

Handhole was terminated at 4.5-feet below ground surface
due to hole collapse from wet soils. Surficial slide debris was
wet. No continuous groundwater system noted.
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BORING:

and therefore may not necessarily be indicative of other times and/or locations.
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DATE COMPLETED:  2/18/2021

DRILLING COMPANY:  HWA GeoSciences Inc.

DRILLING METHOD:  Hand Bucket Auger

LOCATION:  See Figure 2

DATE STARTED:  2/18/2021

SAMPLING METHOD:  Grab LOGGED BY:  S. Pemble



Loose to medium dense, dark brown, silty SAND with
organics, moist.

(SLIDE DEBRIS)

Medium dense to dense, olive brown, silty SAND with
scattered gravel, moist. Gravel increases below 5.0-feet.
Becomes moist to wet at 6.0-feet.

(WEATHERED VASHON ADVANCE OUTWASH)

Dense, olive brown, poorly graded SAND with silt, moist.

Handhole was terminated at 6.7-feet below ground surface.
Perched groundwater was observed at 6.0-feet below ground
surface.
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FIGURE:PROJECT NO.: 2020-142 T2
Mercer Island, WA

Geotechnical Investigation
East Mercer Way Landslide

BORING-DSM  2020-142 T2.GPJ  3/29/21
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated
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BORING:

and therefore may not necessarily be indicative of other times and/or locations.
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DATE COMPLETED:  2/18/2021

DRILLING COMPANY:  HWA GeoSciences Inc.

DRILLING METHOD:  Hand Bucket Auger

LOCATION:  See Figure 2

DATE STARTED:  2/18/2021

SAMPLING METHOD:  Grab LOGGED BY:  S. Pemble


