



BASIN40 CIPP SEWER LINING PROJECT – PHASE 2
BID NUMBER: 23-02

ADDENDUM NO. 1

DATE: June 5, 2023

REVISED BID DUE DATE (THIS ADDENDUM): 12:00 pm on **June 14, 2023**

This addendum is for the Basin40 CIPP Sewer Lining Project – Phase 2, Bid No. 23-02, issued May 24, 2023. The document is posted to capture any questions received via e-mail during the open question period as well as modifications to the contract documents.

The addendum shall become as fully a part of the above-named project drawings, specifications, and bid documents. Each bidder shall be responsible for reading this addendum to ascertain to what extent and in what manner it affects the work to be performed. The original Bid Document remains in effect and is not changed by this Addendum except as indicated.

This addendum delays the submittal deadline by one (1) week. **The revised submittal deadline is June 14th, 2023.** All bidders must acknowledge their receipt of this Addendum on the Bid Form, Page A-5 of the Bidding Requirements.

QUESTIONS & ANSWERS

Log	Question	Answer
1	Will the City allow NTP to happen very late this year or very early next year? CIPP contractors are very busy and we have seen a decline of how many bidders are on jobs. The City may see better numbers with a more fluid schedule?	In an effort to provide additional contractor flexibility, modifications to the notice to proceed issue timeline have been made. The City does not intend to delay construction further than provided in the revised project timeline. Please see modifications to contract documents 1.02 below. Working days will not begin until commencement of construction activities, or date indicated on the Full NTP, whichever is earliest.
2	The specs state we need to have an active business license by bid submittal. Would the City be able to extend needing to have an active license until the Award date?	No. Bidders must have a current certificate of registration in the state of Washington per 18.27 RCW at the time of bid submittal to be eligible bidders. An additional week has been provided to meet this eligibility as a result of this addendum.

MODIFICATIONS TO CONTRACT DOCUMENTS

Ref No.	Spec or Drawing	Location and Description of Change (modifications are shown in orange)
1.01	Advertisement for Bids and all subsequent mention of bid due date	<p>PAGE N-1 MODIFY the Bid Due Date to the following:</p> <p>Sealed bids will be received, not sent, electronically by the city until 12:00 pm on June 14, 2023.</p>
1.02	Bid Form	<p>PAGE A-6 MODIFY the Project Timeline and Work Limitations to the following:</p> <p><u>Project Timeline and Work Limitations</u></p> <ol style="list-style-type: none"> 1. A Contract is scheduled for City Council Award on July 5th, 2023. 2. Limited Notice to Proceed allowing submittals, RFI's, and permit applications will be provided within 30 calendar days after contract award. Working days will not commence at this time. 3. A Pre-Construction meeting will be scheduled after bid award. 4. Full Notice to Proceed will be issued within 90 calendar days after contract award. Construction shall start within 10 calendar days of the Full Notice to Proceed. 5. Provide 2 weeks advance notice prior to accessing or working within private properties. 6. Work requiring traffic control or MH access within 200' of the entrance/exit of schools must be completed during the Mercer Island School District scheduled breaks.

Issued By:



Christopher Marks, Utilities Engineer
 City of Mercer Island