

ADDENDUM NO. 1

**City of Mercer Island, Washington
Roadside Shoulder Improvements West Mercer Way Phase 4
PROJECT NUMBER 23-36**

DATE OF ADDENDUM ISSUE: December 12, 2023
DATE OF BID OPENING: December 19, 2023

NOTE TO ALL PLANHOLDERS:

This Addendum No. 1, containing the following revisions, additions, deletions, and/or clarifications, is hereby made a part of the Plans and Contract Specifications (Contract Documents) for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 in the space provided on the Bid Summary or by signing in the space provided below and submitting the signed addendum with the bid package. Failure to provide this written acknowledge may result in disqualification of the Bidder's submittal.

CONTRACT SPECIFICATIONS

1. Contract Specifications

- DELETE page A-5 and REPLACE with the attached Bidding Requirements page A-5. Revised Line A18 Unit Price and Extended Amount to be blank. Revised Line A19 Unit Price to be \$5,000.00 and Extended Amount to be \$5,000.00. Revised Line A20 Unit Price to be \$1,000.00 and Extended Amount to be \$1,000.00.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 in the space provided on the Bid Summary Form or by signing in the space provided below and submitting the signed addendum with the bid package. Failure to provide this written acknowledge may result in disqualification of the Bidder's submittal.

Sincerely,

Ian Powell

Ian Powell
City of Mercer Island
Street Engineer

Receipt acknowledge, and conditions agreed to this _____ day of _____, 2023

Bidder _____
Signature

ROADSIDE SHOULDER IMPROVEMENTS WEST MERCER WAY PHASE 4
Bid Schedule A – Shoulder Widening

NO.	DESCRIPTION OF ITEM (SPECIFICATION REFERENCE)	APPROX QUANTITY	UNITS	UNIT PRICE	EXTENDED AMOUNT FOR ITEM
A1	Minor Change (1-04)	1	EST	\$ 5,000.00	\$ 5,000.00
A2	Mobilization (1-09)	1	LS	\$	\$
A3	Traffic Control Labor (1-10)	625	HR	\$	\$
A4	Traffic Control Supervisor (1-10)	1	LS	\$	\$
A5	Clearing and Grubbing (2-01)	1	LS	\$	\$
A6	Removal of Structures and Obstructions (2-02)	1	LS	\$	\$
A7	Remove Asphalt Conc. Pavement (2-02)	630	SY	\$	\$
A8	Remove Cement Conc. Pavement (2-02)	12	SY	\$	\$
A9	Removing and/or Resetting of Miscellaneous Items (2-02)	1	LS	\$	\$
A10	Remove Tree Debris (2-02)	1	LS	\$	\$
A11	Roadway Excavation Incl. Haul (2-03)	250	CY	\$	\$
A12	Crushed Surfacing Top Course (or Base Course) (4-04)	650	TON	\$	\$
A13	HMA for Paving Class 1/2" PG 58H-22 (5-04)	550	TON	\$	\$
A14	Furnish and Install New Catch Basin Frame and Grate (7-05)	6	EA	\$	\$
A15	Adjust Catch Basin (7-05)	12	EA	\$	\$
A16	Adjust Valve Box (7-12)	10	EA	\$	\$
A17	Adjust Water Meter Box (7-15)	2	EA	\$	\$
A18	Inlet Protection (8-01)	35	EA	\$	\$
A19	Erosion/Water Pollution Control (8-01)	1	FA	\$ 5,000.00	\$ 5,000.00
A20	Property Restoration (8-02)	1	FA	\$ 1,000.00	\$ 1,000.00