



CITY OF MERCER ISLAND
23-09 Water System Improvements
SUMMARY OF BID RESULTS

BID OPENING: date:6/29/23 time: 2:00 PM (received electronically to publicworks@mercerisland.gov)

REQUIRED DOCUMENTS RECEIVED

COMPANY NAME	Schedule A + 10.1% sales tax	Schedule B + 10.1% sales tax	Schedule C + 10.1% sales tax	Total of all Schedules (A-C +Tax)	Bid Form	Acknowledge Addendum 1	Acknowledge Addendum 2	Proposal Signature Sheet	Non-Collusion Affidavit	5% Bid Bond	Bidders Qualification Certificate
* Kar-Vel Construction	\$1,678,654.51	\$1,087,344.85	\$818,335.87	\$3,584,335.23	yes	yes	yes	yes	yes	yes	yes
Furey Site Works Inc.	\$1,745,609.89	\$1,017,398.57	\$831,202.23	\$3,594,210.69	yes	yes	yes	yes	yes	yes	yes
SCI Infrastructure, LLC	\$1,731,187.63	\$1,104,993.88	\$929,888.09	\$3,766,069.59	yes	yes	yes	yes	yes	yes	yes
Strickland & Sons Excavation	\$1,789,995.34	\$1,124,150.07	\$876,709.79	\$3,790,855.19	yes	yes	yes	yes	yes	yes	yes
Pacific Civil & Infrastructure, Inc.	\$2,074,068.75	\$1,323,573.21	\$1,027,551.74	\$4,425,193.70	yes	yes	yes	yes	yes	yes	yes

Engineers Estimate \$3,300,000 to \$3,700,000

* Apperant low bidder