



City Of Mercer Island

23-09 Water System Improvements

BID OPENING: date:6/29/23 time: 2:00 PM (received electronically to publicworks@mercerisland.gov)

Initial Bid Results from Bidders Packets (Unverified)

Company	Bid Total Amount (Schedule A, B & C +Tax)
Kar-Vel Construction	\$3,584,335.21
Fury Site Works Inc.	\$3,594,210.69
SCI Infrastructure, LLC	\$3,781,153.30
Strickland & Sons Excavation	\$3,790,855.19
Pacific Civil & Infrastructure, Inc.	\$4,425,193.70
Engineers Estimate	\$3,300,000 to \$3,700,000

submitted by email

[Mike Waldner <mike@kar-vel.com>](mailto:mike@kar-vel.com)

[Emma Gallegos <emma@furyisiteworks.com>](mailto:emma@furyisiteworks.com)

[Mark Scoccolo <Mark.Scoccolo@scibuilds.com>](mailto:Mark.Scoccolo@scibuilds.com)

[Anna Johns <anna@stricklandandsons.com>](mailto:anna@stricklandandsons.com)

[Patty Nelson <nelson@hmillc.com>](mailto:nelson@hmillc.com)

time

Thu 6/29/2023 1:50 PM

Thu 6/29/2023 12:48 PM

Thu 6/29/2023 1:41 PM

Thu 6/29/2023 12:36 PM

Thu 6/29/2023 1:42 PM