



**RFQ No. 25-31**

**Project:** First Hill BPS System Tuning

Due Date:

July 1, 2025, at 2:00 PM

Determination Date:

July 16, 2025

**Ranking**

NAME	Position
RH2 Engineering, Inc.	1
Gray & Osborne, Inc.	2